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ADDENDUM NO. 1

This Addendum No. 1 forms a part of the Request for Proposals and modifies the original solicitation
package as noted below and is issued to incorporate the following;:

o Response to Questions:

Total of 21 questions attached to this addendum as Aftachment No. 1.

s Addition fo Exhibit A: Scope of Services:

The Organizational Structure and Responsibilities paragraph on page A-2 of Exhibit A; Scope
of Services shall add the following sentence to the end of the paragraph:

The redacted copy of the City’s EPA Assessment Grant application is attached to the SOS
as Attachment B; and a redacted copy of the City’s Work Plan is attached to the SOS as
’ Attachment C.

A redacted copy of the City’s EPA Assessment Grant application is attached to this addendum
as Attachment No. 2 and a redacted copy of the City’s Work Plan as Attachment No. 3.

e Addition to Exhibit A: Scope of Services:

Task 3; Assessments of Targeted Properties; Section A; Candidate Site Identification on page
A-3 of Exhibit A; Scope of Services shall add the following sentence to the end of the

paragraph:
The consultant will conduct a preliminary inventory of brownfields in the Proctor Creek
watershed that will be a used to assist with the prioritization of assessments.

o Addition to Exhibit A; Scope of Services:

Task 4; Cleanup Planning and Institutional Controls on page A-6 of Exhibit A; Scope of
Services shall add the following sentence as a new paragraph:

Environmental District/Overlay: The consultant will recommend development concepts,
development standards, incentives for green infrastructure and the prevention of future
brownfields. More detailed scope to be developed in consultation with BSAC, EPA staff
and stakeholders.

The Proposal due date HAS NOT been modified and Proposals are due on Wednesday,
November 5, 2014 and should be time stamped in no later than 2:00 P.M. ET and delivered to
the address listed below:
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Adam L. Smith, Esq., CPPO, CPPB, CPPM, CPP
Chief Procurement Officer
Department of Procurement
55 Trinity Avenue, S. W.

City Hall South, Suite 1900

- Atlanta, Georgia 30303

**All other pertinent information is to remain unchanged**
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Acknowledement of Addendum No. 1

Proponents must sign below and return this form with Proposal response to the Department of
Procurement.

Proponents must sign below and return this form with Proposal to the Department of Procurement, 55
Trimity Avenue, City Hall South, Suite 1900, Atlanta, Georgia 30303 as acknowledgment of receipt of
this Addendum.

This is to acknowledge receipt of Addendum No. 1 for FC-7581, Brownfields Assessment on this the
day of ,20 .

Legal Company Name of Proponent

Signature of Authorized Representative

Printed Name

Title

Date
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1.

Attachment No. 1

Question
Can a copy of the Brownfield Grant application, which should contain the Work Plan, be

provided?

Answer
See a redacted copy of the City’s application for the EPA Grant and the City’s Work Plan
attached to this Addendum No. 1 as Attachments No. 2 and No. 3.

Question

Is a bond required? There are conflicting statements in the RFP regarding whether a bond is
required, or not. As an Engineering Consulting firm (who has worked for the City on numerous
projects), we have not been required to provide a bond for any other projects.

Answer
No bond is required for this project.

. Question

Regarding the evaluation criteria, it includes "a clear understarding of the goals and objectives
by offer a comprehensive plan to accomplish goals." What are the City's goals and objectives
for this project?

Answer

The primary goal of the City’s Sustainable Brownfields Redevelopment Program is to assist
and encourage the redevelopment and revitalization of underutilized or idle properties. The
objective of this project is to perform timely and cost efficient Phase 1 and Phase 2 brownfields
assessments that will ultimately promote site development.

Questien

Form 7 requests three references in a specified format. Section 3.2.4.3 requests five letters of
references and section 3.2.4.3 requests a list of government clients. Can we list one or more of
the same references on Form 7 as used for the 5 letters of references?

Answer
Yes, the same references can be listed on both.

Question

In section 8 of the EPA Cooperative Agreement, it references that, The recipient accepts the
applicable MBE/WBE fir share objectives/goals negotiated with the EPA by the State of
Georgia as MBE (total of 16%) and WBE (total of 16%). This seems to conflict with the City
of Atlanta's EBO goals of AABE, APABE and HABE of 18.1% and FBE of 8.3%. Which
criteria will used?
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10.

Answer
'The EBO goals for this project will be 18.1% AABE, APABE and HABE and 8.3% FBE.

Question 7
With regards to section 3.1.2.1., Information Provided by a Proponent on Forms Provided by

the City, which forms are required from the subcontractors versus from a prime firm only?

Answer

All of the Required Forms referenced in Section 3.1.2.1 are also listed in Part 4 of the RFP and
these forms must be completed by the prime contractor and submitted at the time of the
proposal. Note that Form 1, Subcontractor Affidavit can be submitted as early as at the time
the proposal is submitted but is not required until the time of contract execution (see Form 1,
Instructions to Proponents, Instruction #7).

Question

Do subcontractors have to provide completed forms in section 3.1.2.2. or does this requirement
apply to primes only?

Answer
These forms are required to be completed by the prime contractor. See also Response to
Question 6 1n this Addendum No. 1.

Question

Does the City of Atlanta consider the Women’s Business Enterprise National Council
(WBENC) National Women’s Business Enterprise Certification a sufficient proof of a
subcontractor’s FBE status or does a firm have to be certified by the City of Atlanta’s Office of
Contract Compliance?

Answer
Prime contractors can only achieve minority participation credit by utilizing certified MBE and
FBE firms from the City of Atlanta’s register.

Question
Could you please provide a copy of the Work Plan and submitted grant application?

Answer
See the Response to Question 1 in this Addendum No. 1.

Question

Did the City of Atlanta receive grant-writing assistance for the EPA Brownfields Assessment
grant application or was the grant application written by in-house staff? If so, please provide
name of consulting firm or persons providing assistance.
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11.

12.

13.

14.

15.

Answer
The City of Atlanta staff prepared the application in house. The application incorporated
comments made by EPA staff made on a previous application that was not selected for funding.

Question

Regarding vour Indemnification Clause, would the City accept our changes illustrated in
BOLD RED below? (Found on page 11 of your Professional Services Agreement; Contract
No. FC-7581.)

{d) death of or injury to any individual caused, in whole or in part, by the tertious—econduet
negligent of willful acts of Consultant or any acts of Person acting for, in the name of, at the
direction or supervision of or on behalf of Consultant; and

Answer
No.

Question

Part 2, Section 3.1.2.2: The notation at the bottom of this section requires all forms that are
listed above it to be included within Volume II, however Section 1.2 instructs Proponents to
submit Exhibit A.1 Cost Proposal separately from the Informational Proposal. Please verify
that all forms, except Exhibit A.1, belong in Volume I and that no forms shouid appear in
more than one document or volume.

Answer
All of the forms referenced in Section 3.1.2.2, except Exhibit A.1 belong in Volume II. No
Required Submittal forms should appear in more than one volume.

Question
Part 2, Section 3.2.4.3: May the 5 letters of reference include letters on behalf of the Proponent
and subcontractors? :

Answer
See the Response to Question 4 in this Addendum No. 1.

Question

For Form 7, may we use some of the same references who provide the 5 lefters of reference?

Answer
See the Response to Question 4 in this Addendum No. 1.

Question

Part 2, Section 4.3: In alignment with the City’s Sustainability Initiative for Paper Use
Reduction, please verify whether or not the City desires single-sided printing and whether or
not the City desires that every line of Proponents’ submissions to be double-spaced. Would the
City prefer single-spacing and only double-spacing between paragraphs?
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16.

17.

18.

19,

20.

21.

Answer
Double-sided printed pages and single spacing is allowed, but not required.

Question

What, if any, are the page limitations for submissions?

Answer
There are no page limitations.

Question
Part 2, Section 4.5: Please confirm that the 2 CDs apply only to the Informational Proposal and
that no CDs are required for the Cost Proposal.

Answer
The cost proposal information should also be contained on the CD.

Question

Please confirm that there are no Forms 4 or 8.

Answer
Confirmed — Forms 4 and & are not required.

Question

Which forms additional to Form 4 First Source Job Information are required to be completed
by subcontractors?

Answer
None. See also Response to Question 6 in this Addendum No. 1.

Question
Appendix B requires the City of Atlanta to be named as a certificate holder. Please verify that
this requirement is only for insurance certificates supplied upon contract award and that
insurance certificates supplied with the proposal only need to be samples of Proponents’
coverages.

Answer
At the time of award the City of Atlanta will need to be named as the Certificate holder, at the
time of proposal the Proponent will only need to provide a sample of its insurance.

Question

If the Proponent includes CPA audited or compiled financial statements with Form 3, does the
City require the Ttem 2 breakdown on page 4 of 5 as well?

Answer
Yes, the Proponent must complete the form in its entirety.
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Application




CITY OF ATLLANTA

55 TRINITY AVENUE, S.W.
KASIM REED : ATLANTA. GEORGIA 3030 3-0300

MAYOH
TEL (a404) 320-6:100

November 30, 2012

Environmental Management Support, Inc
Attn: Mr. Don West

8601 Georgia Avenue, Suite 500

Silver Spring, MD 20910

Phone: 301-589-5318

Dear Mr. Don West:

a. Applicant Identification: City of Atlanta, Office of Planning, 55 Trinity Avenue, Suite
3350, Atlanta, GA 30303

b. Applicant DUNS number: 465372500
c. Funding Requested:
1) Grant type: Assessment
ii) Federal funds requested: $400,000
iii) Contamination: $200,000 hazardous substances and $200,000 petroleum
iv) Community-wide

d. Location: City of Atlanta, Fulton County, Georgia

e. N/A
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Environmental Management Support, Inc
Attn: Don West

November 30, 2012

i f. Contacts:
i) Project Director:
Brandy Crawford
phone: 404-330-6522/fax: 404-658-7491
berawford@atlantaga.gov
City of Atlanta, Office of Planning
55 Trinity Avenue, Suite 3350
Atlanta, GA 30303

ii) Chief Executive/Highest Ranking Elected Official:
Mayor Kasim Reed
404-330-6100/404-658-6893

mkreed(@atlantaga.gov
55 Trinity Avenue, Suite 2500

Atlanta, GA 30303

g. Date Submitted: December 3, 2012 (via U.S. Express Postal Service)

h. Project Period: Three Years beginning July 1, 2013 ending June 30, 2016

i, Population:
i) 420,003 (2010 Census) residents within the Atlanta City limits

j. Please see attached “Special Considerations” Checklist

Sincerely, .

Kasimeed




Appendix 3
Special Considerations Checklist

Please identify (with an X} if any of the below items apply to your community or your project as
described in your proposal. EPA will verify these disclosures prior to selection and may
consider this information during the selection process. Describe how each consideration applies
to your proposal and/or attach documentation.

B
U
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Community population is 10,000 or less

Federally recognized Indian tribe

United States territory

Applicant assisting a Tribe or territory

Targeted brownfield sites are impacted by mine-scarred land
Targeted brownfield sites are contaminated with controlled substances

Community is impacted by recent natural disaster(s) (2005 or later). To be.considered,

. applicant must-identify here the timeframe and type of natural disaster.
MARCH 14"-:16, 2008, SEVERE STORMS AND TORNADOES, SEE APPENDIX.

Project is primarily focusing on Phase Il assessments

Applicant demonstrates firm leveraging commitments for facilitating brownfield project
completion by identifying amounts and contributors of funding in the proposal and have

included documentation REFER TO TABLE 3 IN PROPOSAL.

Community experiencing plant closures (or other significant economic disruptions) (2007 or
later), including communities experiencing auto plant closures due to bankruptcy or economic
disruptions. To be considered, applicant must identify here the timeframe and name of the
plant recently closed and jobs lost, or reason for other significant economic disruption.

Applicant is a recipient or a core partner of a HUD-DOT-EPA Partnership for Sustainable
Communities (PSC) grant that is directly tied to the project area, and can demonstrate that
funding from a PSC grant has or will benefit the project area. To be considered, applicant
must attach documentation which demonstrates this connection to a HUD-DOT-EPA PSC

grant. SEE APPENDIX.

Applicant is a recipient of an EPA Brownfields Area-Wide Planning grant SEE APPENDIX.

U Community is implementing green remediation plans.

58



2013 U.S. ENVIRONMENTAL PROTECTION
AGENCY BROWNFIELD ASSESSMENT GRANT
APPLICATION

RANKING CRITERIA FOR ASSESSMENT GRANTS

1. Community Need
a. Health, Weifare, and Environment 7

Based on present and previous EPA grants, 103 potential brownfields on 251 acres of land have
been identified as potential redevelopment, and approximately 25 sites identified in City’s
Brownfields Area Wide Planning (AWP) area are within the proposed Project Area. A Health
Impact Assessment funded by the City’s BeltLine Project identified a portion of the BeltLine in
the proposed Project Area as one that has the highest mortality rates for chronic diseases (e.g.,
heart disease, malignant neoplasm, cerebrovascular disease, HIV, and diabetes). This same
assessment presented research showing a high degree of respiratory, cardiovascular, mental
health, and fatal and non-fatal injuries. Preceding public health projects throughout the Project
Area have revealed unhealthful living conditions and a heavy burden of disease. These projects
include the Atlanta BeltLine Health Impact Assessment (HIA), Accountable Communities:
Healthy Together, Hospitals and Community Health HIA, Fort McPherson HIA, Aerofropolis
Atlanta Brownfield Redevelopment HIA, South Atlanta for the Environment (SAFE), and the
Atlanta Brownfields Health Assessment, plus the ongoing Atlanta Regional Plan 2040 HIA,
Proctor Creek Green Infrastructure HIA, and Multimodal Passenger Terminal HIA.

Project Area neighborhoods suffer elevated rates of heart disease, cancer, stroke, HIV and other
sexually transmitted diseases, diabetes, homicide, respiratory diseases, and more. Proximity to
brownfields sites is directly or indirectly correlated with increased rates of disease. The impact of
brownfield sites on a community is not limited to exposure to environmental contaminants.
Rather, they can also act as centers of drug use and other illicit activities, dumping, and blight.
Communities with extensive brownfield sites fend to have higher rates of infant mortality,
HIV/AIDS, tuberculosis, and homicide. The concept of “social determinants of health” factors
into these outcomes, in which rates of poverty and unemployment can contribute to stress,
inability to pay for health care or nutritious foods, health illiteracy, or risky behaviors. The

presence of brownfield sites have often contributed to neighborhood decline.

Redeveloped brownficlds can improve community health by redirecting development away from
outlying greenfields and towards existing communities which support walking, bicycling, and
transit use. That shift results in comparatively fewer vehicle miles traveled (VMT), and
consequently lower emissions of carbon dioxide, nitrogen oxides, carbon monoxide,
hydrocarbons, and other pollutants. They also contribute less stormwater runoff and fewer acres
consumed, leading to lower levels of nitrogen, phosphorous, metals, and solids released into
water resources. These outcomes can increase physical activity as well, which is shown to
protect against heart disease, stroke, diabetes, and some types of cancer.

The Project Area is characterized by neighborhoods with an abundance of auto repair shops,
abandoned heavy industrial plants, warehouse and distribution sites, and waste management sites
that contribute to the blight and environmental distress of these neighborhoods. Several census
tracts in the Project Area were identified to have some of the highest concentration of vulnerable
populations in the City.



All of the health impact assessments and other projects referenced above have indicated dramatic
health disparities and the presence of vulnerable populations in the Project Area. The majority of
the Project Area neighborhoods are home to vulnerable populations and populations with health
risk factors, characterized by racial/ethnic identity, age, household type, poverty and
employment status, car ownership, housing access, educational attainment, and other indicators.
These populations are generally at increased risk for disease, while having reduced ability to
cope with unhealthful aspects of their environment. The Atlanta BeltLine HIA reported socio-
economic disparities three to four times greater in some communities, and disparities in disease
rates ranging from 50% up to 500% between neighborhoods.

b. Financial Need

The Project Area is located in low-income, predominantly African-American neighborhoods.
The poverty rate is twice that of other neighborhoods in the City. Area residents have half the
income as other Atlanta residents. Unemployment is higher than the national average and is
currently around 12%, 24% for the Project Area. Table 1 presents a statistical comparison of
selected demographics of the Project Area. The percentage of people living below the poverty
line and the drastically low percentage of household ownership relative to the other geographical
areas represented, reflects the reality that the City's Project Area encompass many of Atlanta's
poorer neighborhoods, where negative social and economic impacts and environmental justice
concerns are the greatest, and where the benefits of economic revitalization through brownfield
redevelopment would be most significantly felt. While the City’s population increased by 3,529
people from the 2000 U.S. Census, majority of the Census Tracts in the Project Area lost
population. Nearly 2000 residents left the Project Area between 2000 and 2010, representing a-
collective population loss of 13%.

Table 1 Project Area | Atlanta Georgia National
Demographic Information

Population: 214,851 420,003 9,687,653 308,745,538"
Unemployment: 23.5% 11.5% 8.6 % 8.2%"
Poverty Rate: 31.7% 26.20 % 19.10 % 15.1%"
Percent Minority: 95 % 61.6 % 40.3 % 26.7%
Median Household Income: $25,965 $43,903 $46,007 $49,445°
Per Capita Income $23.200 $33,117 $23,604 $26,530
Household Ownership Rate 29% 44.9% 67.2% 66.6%
"Data is from the 2010 U.S. Census data and is available at htip./www.census,gov/

*Data is from the Bureau of Labor Statistics and is available at wew.bls.gov

*Data is from the 2010 American Community Survey and is available at

htto://www.census. cov/newsroom/reieases/archives/income _wealth/ch]10-144.htm}

Research by lhlanfeldt and Taylor published in 2002 estimates that Fulton County, which
encompasses nearly all of the City of Atlanta, faces property value losses as high as $1 billion
from environmental contamination alone. This represents a staggering amount of impacted
property and lost tax revenue. Nearly a quarter of the jobs in the area have been lost since 2006.
Businesses operating near the Project Area’s brownfields tend to be manufacturing, wholesale
trade, transportation and warchousing. Over 17% of the jobs in wholesale trade and over 14% of
the manufacturing jobs in the Project Area neighborhoods have been lost in the past 3 years.
These job losses are in addition to the previous losses experienced when many of the large local
manufacturers closed during the preceding decade. In 1997, the City established a special



Industrial Enterprise Zone (IEZ) under Georgia law in a portion of the Project Area. The purpose
for the special designation was to encourage long-term manufacturing with tax and business
incentives, which expires in 2021. Five brownfields have been identified in the IEZ, and as more
industries continue to leave the area, threats for new brownfields emerge.

Although several neighborhoods in the Project Area had a net increase of 3100 housing units
through new construction between 2000 and 2010, the average vacancy rate was 25% in 2010.
The departure of well-paying jobs for local residents compounds the Project Area’s foreclosure
and vacancy problems. The area has been grappling with the foreclosure crisis for several years.
During the first half of 2007, CNNMoney.com (citing RealtyTrac) reported that the zip code that
covers the majority of the AWP area of this project had the nation’s second highest number of
foreclosure filings. The Atlanta Neighborhood Development Partnership, Inc. found that the
same zip code had the highest foreclosure rate in metro Atlanta during the second half of 2010.
The organization’s updated study also identified that neighborhoods within the Project Area are
experiencing home sale prices that are 36% of their appraised value—a concern for both
homeowners (in overpaying property taxes) and the City (in lowering property values).
Approximately 1500 foreclosures are listed by RealtyTrac for the Project Area and its immediate
vicinity. The Project Area is entirely situated in the highest foreclosure abandonment risk area as
determined by the City of Atlanta’s HUD funded Neighborhood Stabilization Program (NSP).
The area’s predicted foreclosure rate has been calculated for the NSP program. It is also the
highest—ranging 8.8% to 18.5%. These NSP benchmarks indicate that the Project Area faces
significant rises in home foreclosure rates. Subprime lending has also been a significant problem.
Nearly half of the recent home mortgages made in the area were by subprime lenders.

The Atlanta Regional Commission projects Atlanta’s population will grow by 43% by 2030. To
foster a healthy, active, and diverse population, the City still faces the reality that “new
property” must be created from old property. The challenge for the City is to redevelop its urban
brownfields and reuse existing infrastructure to economically and efficiently promote
commercial, retail, residential, and greenspace development. Only in doing so will Atlanta
sustainably meet the demand of future population growth and minimize sprawl. Timing of the
identification of potential brownfield sites is critical in order to position Atlanta to take
advantage of the inevitable turnaround in the commercial and residential real estate markets.
Increased tax revenue from redevelopment projects can be funneled back to these communities
to begin a cycle of assistance where traditionally neglected communities stand a greater chance
of turning around their economic and social misfortunes.

The Project Area includes all of those communities which were part of Atlanta’s former HUD
funded Empowerment Zone. Under the new HUD Renewal Community (RC) program, the City
is committed to attracting new employment and affordable housing to distressed neighborhoods
such as those in the Project Area. In its strategic plan, the City’s RC application listed brownfield
redevelopment as one of ifs priorities for the Tax Allocation District (TAD) commercial
corridors. These commercial corridors continue to have remaining employment centers that
connect local residents to jobs but the blight and environmental distress in each have to be
addressed. In adopting the TADs, the City, has committed over $11 million to attract developers
and to leverage these funds to sponsor redevelopment and revitalization. This dedicated revenue
stream is necessary to address local brownfield challenges.



Under the City’s current assessment grant, there is a backlog of assessment requests for
properties located in the targeted areas of this project which could not be accomplished with the
remaining funds. Funding under this brownfield assessment grant will assist these communities
by calling attention to areas previously neglected relative to economic development and
environmental cleanup, and target redevelopment efforts to areas that would derive the greatest
benefit. The City of Atlanta has made significant progress under its existing EPA funded grant
program having assessed over 100 sites and totaling several hundred acres of land with an
estimated redevelopment value in the billions of dollar range since 2004,

Though ongoing planning activities have achieved considerable accomplishments in improving
the neighborhoods in and around the Project Area, resources have not been available to organize
a planning strategy to advance local planning efforts specifically targeting brownfield
redevelopment in the area. This grant will assist in the City’s goal to leverage public and private
resources for new sustainable growth and development.

2. Project Description and Feasibilitv of Success
a. Project Description

This proposed assessment project will be a community-wide project which impacts at least 14 of

the 25 Neighborhood Planning Units (NPUs) that makes up the City. The four tasks of the

project will be 1) Community Qutreach and Education; the Education component will include

education on Brownfields and Environmental Health and Environmental Justice, 2} Phase § and

IT site assessments, 3) Cleanup and Reuse Planning where new development projects are

planned by public and private developers, and 4) Reporting qualitative and quantitative

reporting to measure project goals and objectives. The City under the Atlanta Regional
] Commission’s Plan 2040 has already adopted Smart Growth Livability Principles and will use
i these principles in site assessment decisions. Moreover, the City’s goal of becoming a top 10
! Sustainable City can be advanced through these efforts. Through grants from the Partnership for
Sustainable Communities, Lead Hazard Reduction, Green and Healthy Homes Initiative and an
EPA Technical Assistance grant, the City and its partners are able to develop a coordinated
approach that reconciles developmental goals in an environmentally sensitive manner. With a
focus on balancing the needs of the rebounding economy, protecting of the environment and its
resources and advocating for social responsibility, the City will continue assessment in these
neighborhoods to identify new sites and to complete sites that may not be completed under the
current assessment grant. The Project Area consists of areas impacted by potential or actual
brownfields including: 1) The Proctor Creek Watershed area , 2) Targeted Redevelopment Plans
and Corridors designated by the City to be implemented, 3) Tax Allocation Districts, 4) The
City’s Opportunity Zone Program Area, 5) Sites that were identified in the City’s 2009
Greenspace Program to be redeveloped and 6) The Brownfields Area-Wide Planning Program
area.

Proctor Creek Watershed

Proctor Creek is an approximately 16 square mile area wholly located within the municipal
jurisdiction of the City of Atlanta. Proctor Creek, which runs 9 miles in a northwesterly direction
to the confluence of the Chattahoochee River, is listed for not meeting the State water quality
standards for fecal coliform. The headwaters of the watershed originate in downtown Atlanta
near the neighborhood of Vine City, The RCRA Division in EPA Region 4 designated the Vine
City/Proctor arca of the City of Atlanta an environmental justice community for watershed




improvements. This area has experienced frequent and repeated flooding which has centributed
to a significant number of abandoned properties. In 2009, the Atlanta Regional Commission, in
coordination with the City of Atlanta, began work on a Watershed Improvement Plan for Proctor
Creek (financed, in part, through a grant from EPA under the provisions of Sections 106/604(b)
of the Federal Water Pollution Control Act, as amended). The plan was finalized in September
2011. In 2010 and part of 2011, Park Pride, a local nonprofit parks advocacy organization, led a
coalition of local and national partners to help those living in the Vine City and English Avenue
neighborhoods, as well as local, state and federal government agencies, impacted businesses and
institutions of higher learning in a Visioning Process to propose 200 acres of green infrastructure
that will offer a connected series of green spaces to the community while providing capacity
relief for the combined sewer system. The green infrastructure proposed for the project includes
parks, stormwater management greenways, community gardens and other vegetative areas, as
well as constructed streams, rain gardens and bioretention ponds. In addition to the series of
connected green spaces, the vision calls for the introduction of green streets, a design approach
that uses natural systems to reduce stormwater runoff, improve water quality, enhance pedestrian
safety, and beautify neighborhoods.

|
i
|
|

Targeted Redevelopment Plans and Corridors

The City has completed and adopted 10 Tax Allocation Redevelopment plans. The TAD has

become one the City’s most valuable tool for economic development and revitalization. Of

these redevelopment plans, five corridors have been identified in the Project Area. In addition,

these corridors were designated as Development Priority Areas in 2006:

e Donald Lee Hollowell Parkway, a major corridor with significantly underutilized and
vacant properties and a presence of brownfields from abandoned industrial and heavy
commercial uses that once dominated the corridor. Since the year 2000, more single-
family, medium and low-density residential, low-density commercial, and open space has
been developed along the corridor. The area is close to major employment centers such as
the Atlanta Industrial Park and the Chattahoochee Industrial Park. Under the current
assessment grant, a portion of the Chattahoochee Industrial Park along the Chattahoochee
River is undergoing a Phase I ESA for a major park that abuts the river.

e Simpson Road, a corridor whose predominant land use is commercial, with single-family
residential and medium-density multi-family apartments. Approximately 31% of the
corridor’s land is vacant due to demolitions of distressed properties.

e The Jonesboro Road area contains sizeable tracts of vacant lots (26% of lots were
identified in the adopted 2006 Jonesboro Road Redevelopment Plan) and undeveloped land.
The same 2006 study found tax delinquencies of nearly $500,000 along the corridor. This
corridor in addition to vacant lots has many industrial sites that have been closed or
abandoned. The corridor has a mix of newer, well-kept retail business juxtaposed against
older strip centers. The Southside Industrial Park and Zip Industrial Park are major
employment centers in the area. Hartsfield-Jackson Atlanta International Airport is at the
southern end of this corridor.

e Campbeliton Road, redevelopment along this corridor will be a complement to the
redevelopment of Fort McPherson, a 488-acre U.S. Army installation undergoing
redevelopment planning after its September 2011 closure under the Base Realignment and
Closure Act. According to the U.S. Army, estimated job loss impact is close to 6,000 jobs
lost. The project represents one of the largest single redevelopment projects to be
undertaken in the region and anticipates 10,000 new jobs.

5



e Memorial Drive, a corridor lined with abandoned factories, vacant strip shopping centers,
small, low-end retailer (i.e. liquor stores, check-cashing establishments, etc.), and paved
parking lots. The corridor also has closed industrial plants and many acres of land that were
dedicated to auto repair and small scale manufacturing. This corridor begins at the State
Capital and runs through 5 neighborhoods east of the downtown business district.

Opportunity Zones

The City has designated 9 out of 33 areas as Opportunity Zones, most of which have been
identified in the Project Area targeted redevelopment areas and Tax Allocation Districts. An
Opportunity Zone (0OZ) is a State of Georgia designation that is currently administered through
the Department of Community Affairs for areas with 15% or greater poverty and with an
adopted Urban Redevelopment Plan. An OZ would allow Atlanta to increase the amount of State
job tax credits from $1,750 to $3,500 per job and would lower the job creation requirement from
15 to 2 jobs per employer. This is a state-based tax incentive that will encourage job growth in
the Project Area. The City’s Opportunity Zone application was approved by the State of Georgia
in January 2011.

Greenspace

Project Greenspace is a comprehensive plan and strategy for implementing a city-wide
greenspace system for Atlanta. The major goal of the plan will be for the City to significantly
increase the acreage of greenspace and improve its equitable distribution throughout Atlanta
neighborhoods. Under the current assessment grant, the City has completed 12 assessments of
119 new acres of greenspace. Assessment of greenspace leveraged funds under the current
assessment grant is $1.2 million. Redevelopment of brownfield sites for community and regional
parks in size can only come from former brownfield sites as sites 20-50 acres in size are difficult
to identify in the City unless they are former industrial or heavy commercial sites such as in
warehouse distribution.

Area-wide Planning Area

EPA selected the City of Atlanta as a Brownfields Area-Wide Planning Pilot (AWP) Program
recipient. The AWP is located in lower-income, predominantly African-American
neighborhoods, which have been particularly hit hard by the recent recession and where poverty,
unemployment, and property vacancies have been on the rise. The 3,282 acre project area
consists of 5 redevelopment nodes within 2 miles of each other, connected by
commercial/industrial corridors and multi-purpose transit and greenspace corridors. These nodes
have been identified through long term planning and public engagement processes and consists
of the area’s most significant brownfield redevelopment projects and anchor the entire area’s
commercial, industrial, residential and greenspace redevelopment. As the redevelopment
strategies outlined in the Area-Wide Plan are implemented, it is anticipated that there will be
positive environmental outcomes related to air and water quality in addition to the
redevelopment of these sites that would otherwise have occurred on undeveloped, greenfield
properties. The City is currently working with community members to develop criteria for
prioritizing sites. Assessment efforts will be coordinated with the City’s environmental
consultant for the project, and when appropriate, will seek the advice and guidance of the
Georgia EPD and/or the USEPA. This coordinated approach to assessment will ensure that
potential threats to human health and the environment are adequately addressed.



b. Budget for EPA Funding, Tracking and Measuring Progress, and Leveraging Other
Resources

i) Budget for EPA Funding

The City's proposed budget for EPA brownfield assessment fonding is outlined in Table 2.
Each task description is described below.
Table 2: Project Budget

Project Tasks
Categories Community Site Assessment Cleanup and Reporting Total
Qutreach Reuse Planning
Haz Petro Haz Petro Haz Petro Haz Petro | Haz Petro
Subs Subs Subs Subs Subs
Personal
Fringe Benefits
Travel
Equipment
Supplies
Contractual
Other (Specify)
Subtotal
Total

Task 1. Community Outreach — This task will build upon the momentum with traditional as
well as new and innovative outreach efforts. Effective community engagement such as
educational workshops and charrettes, appointing additional members to the Brownficlds
Stakeholders Advisory Committee, continued website development and upkeep, and printed
brochures and flyers mailed to 5,000 NPU residents in the Project Area have been very
successful to assist in brownfield identification of properties in neighborhoods for potential
assessment. Due to the scope of the project and increased interest in brownfield assessments for
several neighborhoods in the Project Area, we estimate each oufreach event fo cost
approximately $1,500. The City will also sponsor special environmental planning activities
such as a Health Impact Assessment and certain activities that will be coordinated with the U.S.
Centers for Disease Control and Prevention’s Agency for Toxic Substance and Disease
Registry Office (CDC-ATSDR) Atlanta Office.

Outputs: 10 community outreach events, project updates on the City's website, and online
surveys/webinars. The City also plans to participate in regional and national brownfield events
which provide opportunities to present experiences and lessons learned during the grant period.

Task 2. Site Assessment- The objective of this task is to perform timely and cost-effective
property assessments of hazardous substance and petroleum contaminated brownfield
properties to promote redevelopment and the creation and preservation of greenspace. Upon
identification and selection of eligible sites for assessment, the City will collaborate with its
brownfield project team to develop an appropriate, site-specific scope of assessment. Should
additional, more invasive assessment efforts be necessary to properly characterize a site for
cleanup and redevelopment purposes, a site-specific scope of work will be developed based on
several factors including, but not limited to: 1) the recognized environmental conditions
identified in the Phase 1 ESA; 2) the proposed end use of the property; 3) development and
constructability issues; 4) future owner and lender concerns; and 5) measuring site-specific
parameters useful in developing remedial strategies. When appropriate, guidance will be sought
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from the Georgia Environmental Protection Division (EPD) Brownfield -Program and/or
USEPA Region 4, Funds used in this task will be leveraged with the City’s remediation funds
targeting the program’s Project Area. This project will build upon and expand the GIS database
developed by leveraging the City's relationship with the US Army Corps of Engineers, with the
USEPA as a partner and as part of the City's 2010 brownfield assessment grant. Background
data, such as Atlanta maps with political and natural features, and the functionality of the
applications are complete. The City also sees a beneficial health and safety component to this
grant that can assist in identifying properties where hazardous materials exist or illegal
environmental activity may be occurring.

Outputs:

Additional funds are budgeted for GIS database management and additional

priority sites that may be identified. The City believes this is a realistic figure based on the
scale of the efforts for the Project Area. Additional outputs include a GIS database of identified
and potential brownfield properties in a searchable format usable by developers, city planners,
and law enforcement and emergency service personnel for identifying potentially
hazardous/dangerous properties.

Task 3. Cleanup and Reuse Planning- The proposed end use of a property is a key
consideration in cleanup planning, as end use typically dictates cleanup requirements. A well-
defined end use facilitates coordination of cleanup with development activities such as grading,
construction, scheduling, and designing and implementing institutional or engineering controls,
as appropriate, to minimize the premium cost of remediation. Cleanup planning must also
consider the contaminant(s) of concern, the extent of contamination, site-specific conditions,
and proven as well as innovative remediation technologies. When possible, sites that are
eligible will be encouraged to participate in Georgia's Voluntary Brownfield Program which
allows—for the consideration of alternative cleanup approaches, limitations of environmental
liability, and cost recovery of assessments and cleanup costs for qualifying prospective
purchasers. Cleanup planning activities will be limited to those sites that pose the greatest
threat to human health and have a committed/identified reuse plan.

Outputs: Three cleanup planning activities will be scheduled for identified brownficld sites.

Task 4: Reporting - To provide USEPA and other stakeholders with sufficient information on
the progress and success of Atlanta’s Brownfield Redevelopment Program, status/progress
summary reports will be prepared quarterly during the project performance period, with a final
report submitted at the conclusion of the funding period. Reports will provide a summary of
project progress and milestones met or exceeded during the reporting period, fund
expenditures, and lessons learned and their applicability during the remaining term of the
project. These reports present an opportunity to seek input and guidance from the USEPA and
stakeholders on how the project is tracking and funds are administered. Throughout the project
period, the City will report on the leveraging successes that result from this project - not only
successes in leveraging brownfield redevelopment dollars, but success evidenced by
improvements in clean air, clean water, smart growth, and environmental health. Reports will
be available via paper copies with some portions provided only electronically (e.g., GIS data
information) in the City of Atlanta Brownfields Program information repository.



Outputs: Quarterly reports, programs, and final report as required, and any special reports as
appropriate. For example, reports to EPA and others to show how leveraged grant money
contributes to meeting Government Performance Results Act goals.

i) Tracking and Méasuring Progress

This application has identified specific outputs and outcomes that are qualitative and
quantitative. The Project Administrator will be responsible for tracking and measuring project
progress. Progress will be tracked using the Assessment, Cleanup and Redevelopment Exchange
System (ACRES), a Geographical Information System (GIS) database created under a previous
assessment grant and an Excel spreadsheet. [tems to be measured include, but are not limited to,
number of Property Profile Forms submitted from property owners or the community, number of
completed Phase I/Il assessments, community meetings, clean-up planning, leveraged EPA
funds, number of acres assessed, new greenspace acreage, ete. The tracking and measuring
techniques include monthly reports to the Project Advisory Committee, monthly reports from the
technical consultants, monthly reports from contractual entities hired through the grant, and from
Quarterly Reports as required to be submitted to the regional and national offices.

iii) Leveraging
A key component in measuring the success of EPA’s brownfield assessment program is the
ability of grant recipients to leverage federal dollars with other funding sources to maximize the
ability to redevelop brownfield properties. Table 3 presents information on leveraged funds to
date realized under the City’s current assessment grant.

Table 3: Leveraged Redevelopment Values Chart

of Atlanta Brownfield Sites Current Proiect Redevelopment Values

1933 Wellburne Drive - Morningside Nature Preserve J $367,000
{ Harper Road - Southbend Park - Swan Preserve 16.25 J $584,000
1427 Lucille - Enota Park Expansion 0.71 v TBD
Proctor Creek — Preliminary Assessment 500 J TBD

-] Mims Park Parcels 16 J TBD
94 Flat Shoals - Lang Park Expansion 0.12 J $215,000
Beecher Elementary School — PATH Trail 1.9 J J 85,400

-1 Atlanta Beltline Corridor - GDOT Section - SW Atlanta I-20t0 | 17.7 J J J TBD
Boone (Simpson)
803 Martin Luther King Ir. Drive - Pascals site* 0.5 J J TBD
627 English Avenue - English Avenue School 3.4 J J TBD

1 0 Fairburn Road - Shreve Tract 2.41 J TBD
400 Northside Drive — Proposed School 0.9 J 1BD
2020 Campbellton Road — Campbellton Plaza Shopping Center 11 J J 1BD
0 Donald Lee Hollowell - Chattahoochee Atl Ind Park 59.85 J J J 1BD

{ 2056 Donald Lee Hollowell Parkway - Proposed Retail Store 1.08 J J TBD

298 Martin Luther King Jr. Dr. — Marzetti 1.22 J 51,030,000
Area-Wide Plan 14 Properties — Preliminary Assessment - 74.29 J TBD
0 Waterford Road 091 J 59,600
71 Weatherby Street J 360,000




Working with Invest Atlanta, the City’s Economic Development Agency, there are other
programs available that can be leveraged with Federal Funds including tax credits, bonds and
low interest loans. To date, approximately $560 million in TAD bonds have provided gap
financing for over $3.4 billion in private development. Under the TAD program we also provide
pay-as-you go financing. In addition, Atlanta will continue to work with the Trust for Public
Land and the PATH Foundation to feverage greenspace development and work with the City’s
HUD Healthy Homes Program and NSP program to leverage community redevelopment and
revitalization projects. The City’s OZ program and Invest Atlanta will assist in leveraging
private development funds to encourage job creation.

¢. Programmatic Capability and Past Performance
i) Programmatic Capability

The current Assessment Program operates in the Office of PIannmg under the administration of
the Assistant Director of Community/Strategic Planning. This person has eleven years of
administrative brownfield experience. Under the Assistant Director is an Urban Planner who
assists the Assistant Director on a daily basis and has been trained under the current grant and
program administration. The other staff person with brownfield experience is the Assistant
Director of Transportation who could also assist as needed. Resource and other expertise are
attained through the City’s Procurement System. This is done through a Request for Proposal
requirement and/or the City has approved contractors on Annual Contracts. These Annual
Contracts cover a multitude of expertise and allows City Departments the ability to acquire a
needed service on an as needed basis since the annual contracts are service bids that are pre-
approved by the Office of Procurement. Any contracts approved under this grant would be a
competitive bid process consistent with requirements under 40 CFR, parts 30 and 31.

ii) Adverse Audits
The City has not experienced any adverse audit findings related to previous or existing
brownfield grants.

iii) Past Performance

The City currently has three active brownfield grants: 1) Assessment (Petroleum and

Hazardous), 2) Revolving Loan Fund (RLF), and 3) Area-Wide Planning Grant (AWP).

o Funds Expenditure: The 2009 Assessment grant ($400,000) after twenty-eight months has
spent 86% of grant funds. The 2009 Revolving Loan Fund Program ($1,000,000) has spent
82% of its grant funds. The supplemental funding awarded to the City will be used for the
English Avenue School, Area-wide Planning sites, the Hammond Park Community and
privately owned greenspace. The 2010 Area-Wide Planning grant ($175,000) has spent 82%
of its funds to date. The major program activities under this grant have been scheduled for the
last three quarters of 2012 and the City anticipates a 100% expenditure rate.

o Compliance with grant requirements: All reporting requirements are up to date. The Area-
Wide Planning grant is materializing to where it should be and explanations have been
provided to the EPA Project Manager as required.

o Accomplishments: Under the Assessment grant, 33 sifes have been completed (Phase I and
Phase 11°s), some of which are along the Beltline Project. These sites are in 2.5 miles of a 22-
mile loop of proposed transit and trails. Of which 10 new greenspace or greenspace expansion
sites for parks have been completed and 2 are in progress, as the City’s goal is 10 acres per
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resident. Two loans totaling $815,000 have been completed under the Revolving Loan Fund
program and the City anticipates three loans and a grant in the next calendar year.

3. Community Engagement and Partnerships
a. Plan for involving the affected community

As Atlanta’s population continues to grow, a greater emphasis is being placed on rejuvenating
browntield properties in order to accommodate growth. Brownfield redevelopment has spurred
community interest not only in the AWP planning area and the BeltLine, but also in several
neighborhoods seeking resources to address areas they believed to be contaminated. Due to this
increased in public interest on brownfields, the City will continue its efforts to educate the
community on brownfield assessment as the first critical step for clean up and redevelopment.
Community engagement will become more interactive and continuous, building upon the current
momentum in the City to revitalize neighborhoods, redevelop underutilized properties, address
environmental justice concerns, and create new greenspace. The City plans to utilize grant
resources on properties with the greatest potential for reuse/redevelopment and that have broad-
based community support.

Some of the City’s most successful outreach efforts from previous and current brownfield grants
that will be incorporated into this project include creating a strategic plan and program goals
that will address community redevelopment interest; holding community-wide meetings where
staff and project consultants are able to have group discussions with residents and developers;
hosting Developer’s Day forums twice each year to have discussions with developers on
brownfield redevelopment opportunities; announcements on project progress through the City’s
cable television channel, newsletters, and press releases to the Atlanta Journal Constitution and
Atlanta Business Chronicle; and formalizing a process to identify, prioritize, and assess sites. In
2003, the City solicited citizen input through Brownfield Nomination Forms. As a result of this
effort, the City identified 25 brownfield sites totaling over 110 acres in the AWP Program.
Under this project, the City will re-establish this effort by creating a new-Site Nomination Form
available on the City’s brownfield website, at community meetings, and in the Office of
Planning. Sites assessed under this project will also be added to the City’s interactive GIS
database for communities to stay up to date on the project. Further information on the project
will be available through monthly updates, which will be distributed through NPUs and the
Atlanta Planning Advisory Board (APAB), the official citizen advisory councils to receive
information and communicate the project to all Atlanta communities and neighborhoods.
Monthly updates will also be uploaded to the City’s brownfield website and include important
project documents such as the Public Involvement Plan, meeting presentations and handouts,
and similar information to help communities stay involved with the project. Additionally, the
City will host quarterly meetings to seek input from private citizens, community groups and
neighborhood associations, developers, and other stakeholders as well as conduct semiannual
workshops to present information on the project and issues pertinent to the successful
redevelopment of brownfields in the City. For communities directly impacted by a cleanup
activity, informational meetings will be held with those neighborhoods. Atlanta has experienced
significant growth in the Vietnamese, Asian, Indian and Latino populations over the past several
years, and for these and other non-indigenous populations that may be impacted by this project,
notices in ethnic-specific newspapers and fact sheets in appropriate languages will be
distributed to those community associations that provide direct services to these populations.
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Under the current assessment grant, the City has a Brownfield Stakeholders Advisory
Committee (SAC) of thirty members that includes both public and private sector partners. The
SAC has been a valuable resource that serves as the anchor of community outreach. For this
project, each member will be requested to disseminate program information through their many
channels of communication to include newsletters, website announcements, meetings with their
constitute groups, and to provide information at public/private meetings they attend.

b. Current efforts to develop partnerships
i) Local/State/Tribal Environmental and Health Agencies

The City of Atlanta has a long and positive relationship working with local, state, and federal
agencies. The City’s partnership with health agencies includes the County’s Office of
Community and Environmental Health, the CDC-ATSDR, and Georgia State University’s
Georgia Health Policy Center. Current efforts and future plans include conducting health needs
assessments and health impact assessments (HIAs) in the project area. These tools have proven
to be beneficial with linking public health and brownfields, such as an HIA underway for the
Proctor Creek area and a health needs assessment report completed as part of the AWP project.
The role the health agencies will contribute to this project include community engagement and
education on public health, providing technical assistance if necessary, and continued efforts to
improve the health of residents in the City and address environmental justice to reduce health
disparities in the project area.

ii} Other Relevant Federal and State Governmental Agencies

The City has concentrated to assist with and create strong sustainable communities. As a result,
the Office of Planning participates on the federal Partnership for Sustainable Communities
through the Region 4 EPA Office to discuss opportunities in the project arca that emphasize
Transit Oriented Development, brownfield cleanup, greenspace needs, and public health and
workforce development concerns in Atlanta neighborhoods. Through the Partnership for
Sustainable Communities, these federal agencies and the City can continue to work together to
support ongoing city projects such as revitalizing communities through HUD’s Green and
Healthy Homes Initiative to protect children from lead based paint, promoting economic
development through the U.S. Department of Transportation TIGER I grant for the Atlanta
Streetcar project, and receiving technical assistance such as the EPA Proctor Creek Green
Infrastructure Technical Assistance grant. The Partnership's value to the City is critical for
determining strategic plans that sustain Atlanta for the years to come by assuring water supplies
are protected and proper environmental protection is maintained. This interaction has increased
our partnerships in terms of project collaboration and technical assistance that enhance our
program delivery.

iii) Local Environmental Job Training Program

The City supports a local-federal partnership that will continue to demonsirate sustainable
practices and create jobs for Atlanta residents in their own communities. An EPA Jobs Training
program was awarded to our local partner and SAC member, the Centers for Working Families,
Inc., that will train and place local residents in green construction jobs to help rebuild and
* revitalize the communities in the project area. The City hopes to continue this partnership and
explore ways to employ graduates of the job training program with other stakeholder agencies
that provide construction, sustainability, and green jobs.
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c¢. Community-based organizations role in project
Atlanta has developed partnerships and relationships with entities that have a stake in the
redevelopment of Atlanta’s brownfield sites under current and previous brownfield grants.
: Current community-based organizations and stakeholders are listed in Table 4 and letters of
support from each CBO is attached.

Table 4. Community-Based Organizations

‘ ORGANIZATION DESCRIPTION PROJECT ROLL
| Invest Atlanta Economic Identify property and developers to target site assessments. Assist
Development with financing redevelopment projects that have completed site
i Agency assessments within a Tax Allocation District in the project area
1 and continue due diligence for a Phase I/Il ESA prior to
: greenspace acquisitions,
' Georgia Institute of Research Provide technical assistance and ouireach on potential industrial
Technology University brownfield sites to target future assessments.
Atlanta Beltline, Inc. Development Site assessments for development of new greenspace projects and
Agency affordable housing in the project area.
University Community Anticipate Phase I1 ESA to be conducted on potential site in the
Development Development project area to be used as a Business Accelerator. Phase I on the
Corporation Corporation property was completed under the current grant in February
2011,
: H.J. Russell Company | Private Developer | Target brownfield sites in the project area to assess and redevelop
i into mixed-use, residential, or commercial.
: MARTA Public Transit Encourage mixed-use development on brownfields surrounding
Agency the Transit-Oriented Development stations in the project area.
Smith Real Estate Real Estate Firm Additional site identification for brownfield assessment
‘ _ Services
| Fulton County Health | Community Health | Provide public health and environmental justice input during site
Department Services assessment work and community outreach and education to
| address heatth disparities.
] Annie E. Casey Private Charitable | Community Outreach and Education on brownfields. Leverage
| Foundation Organization resources to the project,
; Center For Working Low- income Leverage EPA Job Training Program graduates in brownfield
Families, Inc, program agency assessments. Provide community outreach and education.
Community Environmental Collaborate with non-profits, developers, government entities,
Tmprovement CBO and the City to conduct assessments in the Proctor Creek area.
Association
Atlanta Housing Housing Anticipate assessment on property owned by AHA focated in the
Authority (AHA) Development Area-Wide Planning area within the project
Georgia State Environmental Conduct Community Health Impact Assessments in the project
University-Georgia Health Research area to help facilitate where to prioritize site assessments
Health Policy Center
PATH Foundation Non-profit Develop future trails along sites that will be assessed under the
project
Hammond Park Neighborhood TIdentify sites and property owners to target assessments in order
Neighborhood Association to move forward with financial incentives for future development
of the area.
Peoplestown Community Implement projects identified in neighborhood plan as potential
Revitalization Development brownfield sites. Address environmental justice issues.
Corporation Corporation : .
ECO-Action Environmental Community Outreach and Education on Environmental Justice
CBO Issues.
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4, Project Benefits

a. Welfare and/or Public Health

Atlanta’s site assessment program is designed to help communities confront local environmental
and public health challenges related to brownfields, and benefit underserved or economically
disadvantaged communities. The City will take steps to reduce and/or eliminate risks to human
health and the environment in the Project Area by targeting site assessments in the Project Area
that are redevelopment-ready brownfields to complete Phase I and Il assessment activities that
will facilitate future remediation and reuse. There are several examples of anticipatéd benefits in
the Project Area with known sites of environmental concerns. For instance, a local developer,
and also a member of the SAC, is currently developing a mixed-use, affordable housing
community which will also include a grocery store. Under this grant, surrounding sites in the
area can be assessed that will ultimately result in revitalization and benefit current residents as
well as attract future residents and businesses to the area. In addition, the BeltLine urban farm in
the Project Area, and also within the AWP, received an EPA Targeted Brownficld Assessment
(TBA) and is 2 model for future urban agricultural sites that can be assessed under this grant to
promote access to healthy foods. The City anticipates that assessments in the Project Area will
lead to improved air and water quality, such as reduced greenhouse gas emissions and other air
pollutants, reduced stormwater runoff, and substantial reductions in pollutant loadings in local
waterways. It is also expected that these types of environmental improvements will reduce
suburban sprawl by attracting development to the Project Area’s brownfields using Livability
Principles. The City will provide a community outreach platform to prevent involuntary
displacement of residents and businesses, ensure affordable housing, and create/retain job
opportunities at brownfield cleanup sites. During the course of Phase Il investigations where the
potential to expose the neighborhood population to contaminants due to ground disturbing
activities such as sampling, the City will take all necessary steps to ensure that exposures are
reduced or eliminated. In advance of ground-disturbing activities, neighborhoods will be
notified through NPUs and other methods outlined in the community outreach section of this
application, so that community residents are aware of the reasons for ground disturbance and the
precautions taken to protect the public. Precautions taken will include, as appropriate, the
completion of Quality Assurance Project Plans, project health and safety plans, dust control
measures, signs, and fences or barriers that will restrict access of unauthorized personnel.

b. Economic Benefits and/or Greenspace
i) FEconomic Benefits
Approximately $750 million of commercial and residential within half a mile of the Eastside
BeltLine trail has been created since 2005. The Eastside trail received a loan under the RLF. The
City projects adding 720 units of affordable housing within the next year in the Project Area. The
City anticipates quantifying economic benefits to ensure measures are taken to increase access to
jobs, increase the tax base, reduce blight, and improve sustainability in the Project Area. Table 5
is an analysis to quantify a range of impacts, including job creation and attracting businesses.

TABLE 5 2012 GOAL | 2012 YTD | 2012 PROJECTION 2011 ACTUAL
PRODUCTION
Job Creation 2,000 |. 1,422 850 1,836
Total Business Wins 20 24 1 17
Capital Investment Attracted $256M $103M $100M $354M
Business Retention Visits/Small Business Consultations 200/250 40/378 17/20 | Not Tracked or Recorded
Total No. of Small Business Loans Approved 15 12 i 7
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if) Other Non-Economic Benefits

Atlanta is one of the fastest growing urban arcas in the United States, which heightens the
need to preserve and create greenspace to maintain an acceptable park-to-population ratio.
Between 2004 and 2012, 600 acres of new parks and greenspace has been added in the City.
The City is committed to creating additional greenspace acreage to propel the City into being
best in class for parks and open space. The City is in the midst of increasing its greenspace
acreage to 16,000 acres or 20% of the City's area by 2013. While ambitious for a city with
Atlanta's projected population growth, the Mayor, City officials, and City residents see the
value in creating and preserving greenspace. The Atlanta Regional Commission's Greenspace
Planning Program has compiled data on protected greenspace within the metro-Atlanta
area. The City of Atlanta is slightly above average in terms of amount of total land
protected as greenspace (5.1% versus the 20-county average of 4.1%). However, to meet the
City's 20% target, more work has to be done, and the creation of greenspace from brownfields
can provide a significant contribution towards meeting that goal.

¢. Environmental Benefits from Infrastructure Reuse/Sustainable Reunse

In order to better connect housing to jobs, the City has worked to coordinate federal housing and
transportation investments with local land use decisions in order to reduce transportation costs
for families, improve housing affordability, save energy, and increase access to housing and
employment opportunities. By ensuring that affordable housing is located near job centers and
accessible to public transportation, the City will nurture healthier, more inclusive communities
which provide opportunities for people of all ages, incomes, races, and ethnicities to live, work,
and fearn together. Key to the success of Atlanta's brownfield effort will be the integration of
the City's MARTA public transit system into redevelopment projects. As urban areas become
more congested, gasoline prices remain unstable, and air guality declines, the availability of
public transit will play an ever-increasing role in where new residents to Atlanta will choose to
live and work. This project's focus on corridor redevelopment, the revitalization of the
BeltLine, and an opportunity to tie existing MARTA service into growth areas can plan for
transit improvements as part of redevelopment. Most of these transit points serve low-income
communities that would benefit greatly from the greater access to jobs through a more
complete transit network to move people to more parts of the City. This transit oriented
development philosophy is consistent with Livability Principles. The City plans to upgrade
storm and sanitary sewers by the year 2013, financed by a 1% sales tax. Additionally, the
City's Quality of Life Bond Program has issued over $150 million in bonds to help with
infrastructure upkeep.

This project allows for the incorporation of smart growth principles into the planning process
from the very beginning of redevelopment planning, thereby increasing the likelihood of
success. In 2006, the City identified environmental sustainability as a critical factor in making
Atlanta a "best in class" city. The City’s Office of Sustainability initiatives are geared to
making Atlanta more sustainable by improving "green" programs and policies such as water
and energy conservation, reducing solid waste, reducing emissions, and improving the rates
of recycling. Recommendations for sustainability include sustainable land use choices and
smart growth which embraces brownfield redevelopment. Brownfield redevelopment and
community involvement are critical components of the entire spectrum of the City's
sustainability program, encompassed by operations policy, general education and advocacy,
and land use.
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ATTACHMENTS
LETTER FROM THE STATE ENVIRONMENTAL _AUTHORITY

LETTERS OF SUPPORT FROM ALL COMMUNITY BASED ORGANIZATIONS
IDENTIFIED IN THE COMMUNITY ENGAGEMENT AND PARTNERSHIPS
RANKING CRITERIA

APPLICATION FOR FEDERAL ASSISTANCE SF 242 FORM
GEORGIA STATE CLEARINGHOUSE NOTIFICATION

SPECIAL CONSIDERATIONS CHECKLIST:
o FEMA-1750-DR
o HUD-DOT-EPA PARTNERSHIP FOR SUSTAINABLE COMMUNITIES
GRANT RECIPIENT FOR LEAD HAZARD CONTROL GRANT PROGRAM
AND GREEN AND HEALTHY HOMES INITIATIVE
o EPA BROWNFIELDS AREA-WIDE PLANNING GRANT RECIPIENT



Georgia Department of Natural Resources
Environmental Protection Division

2 Martin Luther King Jr. Dr.,-8E, Suite 1154 East, Atlanta, Georgia 30334
Judson H. Turner, Director

Land Protection Branch

Keith M. Bentley, Branch Chiief
Phone 4(}4/656-7802 FAX 404/651-0425

November 2, 2012
Mr, Philip H. Varsatz, P. E.
1.8, Buvironmental Protection. Agency
Region 4 '
Atlanta Federal Center
61 Forsyth Street (SNFC, EPA Mail Rm)
Aﬂanta GA 30303

RE: Cityof Atlanta Community-Wide Hazardous Substance and Petroleum. Assessment Grant
Application '

Dear Mr. Vorsatz:

The city-of Atlanta has asked the Georgia Environmental Protection Division (GA EPD) to
provide a letter pursuant to the threshold -eligibility criteria for funding under the U.S.
Environmental Protection Agency’s Small Business Liability Relief and Brownficlds
Revitalization Act. The city of Atlanta is seeking grant funding for community-wide assessment of
‘browrifields-contaminated with hazardous substances and petroleum.

The City of Atlanta has used brownfields dssessrent grant funding to identify an estimated
950 brownfield properties within the city and perform eénvironmental site asscisments. The city
has used its current assessment funds to perform Phase 1 and Il environmental site’assessments on
thirty-two properties. Most recently, the city performed Phase I environmental siteassessments on
fourteen properties identified by the community as part of its brownfield area-wide planning grant.
The area-wide planning project area consists of three tax allocation districts-Beltline, Campbelton
Road, and Metropolitan Parkway- and two overlay districts in southwest Atlanta, totaling 3,292
acres.

Sites on which, the city has performed environmental site assessments can now be
positioned for clean up and redeveloptment. The US EPA awarded 'a.$1 million Revolving Loan
Fund grant to be used to support the clean up of sites contaminated with hazardous substarces and
petrolenm. The city has shown its commitment to -clean up environmentally contaminated sites
with a recent loan to Atlanta Beltline, Inc. to remediate contaminated soil along a 2.25-mile tract
of the Aflanta Beltline (Bastside Trail). The Eastside Trail has been redeveloped into a
walking/biking trail that connects several commiunities.and parks, making:it the first section of the
Atlanta Beltline to be completed. The Atlanta Beltline is a 22-mile railroad corridor that encircles
the city’s urban core. The city envisions redeveloping this corridor into a combination of ‘green
space, trails, transit, and new development.

As a member of Atlanta’s Stakeholder’s Advisory Comuiittee, the GA BPD is prepared to
contintie to assist and support the city with the assessment and clean up of their brownfields.
Along-with the US EPA and the city’s edvironmental consultant, GA EPD can ‘advise the ¢ity on
assessment of their brownfields to better position these sites for possible clean up tinder Georgia®s.
Voluntary Brownfields Program or Voluntary Remediation Program.



Mr. Vorsatz
November 2, 2012

Additional brownfields assessment grant funding would assist the city with performing
environmental site assessments on properties in their brownfields area-wide planning project area,
Proctor Creek area, targeted redevelopment corridors, the Atlanta BeltLine, and within city
neighborhoods, bringing them closer to their ultimate goal of creating a sustainable brownfields
program. Tam pleased to express support for the city of Atlanta’s application for assessment grant
funding,. )

j
|
|
|
i

A copy of this letter has been provided 1o the City of Atlanta’s representative for inclusion
in the grant application package. If yon have any questions, please contact me at 404-657-8616.

Sincerely,

W%g&i{;ﬁa&(@ f{ﬁ,ﬁé{{% -
Madeleine Kellam

Brownfields Coordinator

[oZeh Mr. Gamett Brown, City of Atlanta, Bureau of Planning
Mt Brian Gross, US EPA Region 4

File: Brownfields Grants, City of Atlanta, Burcau of Planning

SARDRIVEvmkellam\Browsficlds\GRANTS&CERCLA S tate Community Grants\FY 201 1\CGityofAttantaAssessmant, doc
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October 28, 2012

, ‘Mr. Philip H. Vorsatz, P.E.

US Environmental Protection Agency
Region 4

Atlanta Federal Center

61 Forsyth Streset

Attanta, GA 30303

Re:  City of Atlanta
EPA 2013 Brownfield Assessment Grant Application

Dear Mr. Vorsatz:

The Environmental Protection Agency, City of Atlanta and Atlanta Beltline, Inc. have a strong
history of partnership in pursuit of our shared objective of brownfield remediafion. We are
proud to support the City of Atlanta on its.application for the US EPA Brownfield Assessment
Program,

j An estimated 1,100 acres of brownfields will be remediated over the course of the Atlanta

] BeltUne:*; implementation. An award from the Brownfield Assessment Program would

| cenable the City to advance this key initiative to promote the development of greenspace,
healthy communities and improved public health:

Atlanta BeltLine, Inc. is fully supportive of the City of Atlanta’s application for the 2013 US
EPA Brownfield Assessment Program. ‘We look forward to. this opportunity to strengthen
our coltaborative relationship with the Environmental Protection Agency.

Sincerely,

’ "isa Y. Gordon
Interim Leader and Chief Operating Officer
Atlanta Belttine, Inc.

Main (404) 614-8300  Fax (404) 614- 8335
86 Pryor St. SW, Suite 200 Atlants, GA'30303.  www.beltlineorg
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DEPARTMENT G_F HEALTHSERVICES
Office of the Director
99 Jesse Hill Jr. Drive S.E.
Atlanta, Georgia 30303
RITOR EoiNTY  Telephone (404) 613-1202 - Fax (404) 613-1294

Oetober 29, 2012

Ms, Brandy Crawford

City of Adlagta, Office of Planning
55 Trinity Avenue, Suffe 3350
Adiants, GA 303 03

Drzar Me Crawfind:

The Fulion County Depariment of Healih Services (FCDHS) stongly supports the City of Atlanta's application.
for the 2013 Environmental Protestion Aperivy Brownfields Assessiment Grarit. Sinee brownfields have
potential bazards affecting public health, the proposed project 1o vontinue a ¢itywide assessment albrownfield
properties is anticipated o0 be a significant part of improving the quality of 1ife and heatth-of Fulton County
citizens. residing i the City of Atlanta, The proposed project activifies that are 10, be conducted within the
Brownfields Area-Wide Planning project ares, the Proctor Creek area, fargeted redevelopment corridars, the
Beltline, and within city neighborhids align with the work being c&nﬁacted by this Departiment,

Some of the target areas of the proposed projectexperfence health disparities, which FCIDHS is commitued-to
reduce. There are various programs through which we are striving o reduce health disparilies, and your
propased project compliments specifically the work of our Environmental Health Services Division {EHSD)
and our Environmental Justice Program,  BHSI has 2 Well Program through which records on onsite water
supplies {wells) are mnaintained; pecmits are issued; and technical expertise’is provided, especially when there
isa threat to greund swater and ongite water supplies from hazardous substanves. EHSD s alsa instrumental in
finding a solution to the i1l egal tire dumping fssue. In adéition o the work of BHSD, our Environmental Justce
{EJy Program has been making steps to address health disparities in minority and law-incons neighliorhoods,
focusing on disparities related to the natural and built envitonment in Fulfon Couity. The BJ Program has
worked to provide public health and environmental justice input to projects and activiliesin the Proctor Crock
arsa. Adrong other efforts, the Bnvironmental Planner within the BY Program. is corrently working with the
United Statés Bnvironmental Protection Agency1o conducta Health Tmpact Assessment in the Prostor Creck
aren {speeifically the North Avenue Watershed Basin), The Environmental Plannercontinues to be availablz to
collaborate with you by providing publio-health and environmental justice support to your project.

FCDHS has a mission to promote and 1o protect the health of the peoplé of Pulion County, Georgla, FCDHS
recognizes the importasce of the work that your project has produced to-date. However, we passionately
emphasize thie need fortle work to continue. We are enthusinstic about our partnership with yon, and we look
farward 1o our continued collaboration to-improve the enviromment and public health for the eitizens of
Atlanty, Georgia within Falton Coimty.

Potroe A, Harris, MDD, M A
District Direetor
Tulton County Department of Health Services

Phone: 404-615-1205

“To Promaete, Protect and Assure ths Health and Welluess of the People of Fukan Counte.”



University Community Development Corporation

Ms. Brandy Crawford October 29, 2012
City of Atlanta, Office of Planning

55 Trinity Avenue, Suite 3350

Atlanta, GA 30303

The University Community Development Corporation (UCDC) is happy to provide this letter of support to the
City of Atlanta for the City’s proposal to the U.S. Environmental Protection Agency for a Brownfield
Assessment Grant.

In 2009 UCDC, as the Community Development Corporation (CDC) for the Atlanta University Center
Consortium {(AUCC), which is comprised of Morehouse College, Spelman College, Clark Atlanta University
and Morehouse School of Medicine, completed a Community Economic Development Strategy (CEDS) study
which covers a forty census tract area, much of which falls within the project boundaries that this grant would
cover. The CEDS identifies seven industry categories that the assets of the community would support. UCDC is
currently working on a program to recruit these industries to the community, thereby creating permanent
employment for residents of these Westside neighborhoods, which have some of the highest area of
unemployment in the City of Atlanta.

UCDC is also working with the schools of the AUCC to development a mixed-use Business Accelerator for
emerging companies in the fields of Life Science, Technology and Small Business. The companies- and
businesses for this accelerator are emerging companies that are ready for technology transfer, and to raise
money in the capital markets. This project will create jobs at all levels with an emphasis on jobs that will attract
graduates of the AUCC. The site identified for the Business Accelerator is the former historic Paschal’s hotel
and restaurant. The site has historical significance as the seat of the civil rights movement in the south. Many
strategy sessions with the leaders of the civil rights movement were held at the old Paschal’s restaurant, and
many leaders of the movement were housed in the hotel that provided hospitality to African Americans in the
segregated south. This site is currently vacant and has been vacant for more than eight years. UCDC, working
with Presidents of the colleges, began investigating the site as a potential location for the Business Accelerator.
UCDC also worked with the City of Atlanta to complete a Phase I environment assessment of the site in
February 2011. As we move forward with the plans for this Jocation we anticipate additional environmental
work will need to be completed.

Finally, UCDC is working with the West Ends Merchants Coalition to create a West End Community
Improvement District (WECID), which when implemented will help revitalize the commercial corridor of the

West End and benefit the adjacent communities of Adair Park and the Pittsburg Community.

These are only a sample of the projects that the City, through this Assessment Grant, can accomplish with
cleaning up years of environmental neglect in underserved communities throughout the City.

Executive Diretctor

Respectfully submjtted,
2{6 Hayé&]ﬂk
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The Honerable Andrew J. Young

October 30, 2012

Ms. Brandy Crawford

City of Atlanta, Office of Planning
55 Trinity Ave Suite 3350
Atlanta, Georgia 30303

Dear Ms, Crawford:

PATH Foundation is pleased to offer support for the City’s effort to
receive a Brownfield Assessment Grant from the Environmental
Protection Agency. Cleaning up brownfield sites is consistent with our
mission to utilize vacant, often contaminated sites as corridors for
multi-use trails. it is common for us to encounter brownfield sites while
searching for trail routes through the developed part of the city. Having
these assessments in hand will help guide the planning effort us as we
retrofit the city with greenways and trails.

Good fuck with your effort to obtéih this Ig'r'an't. Please call me if you
need additional information regarding our support.. . .

Execu'tive Director
PATH Foundation, Inc.







Cheryl L. Kirib, hiop

marta

2424 Piedmont Rd. N.E.
Atlanta, GA 30324-3330
404-848-5000

November 1, 2012

Ms. Brandy Crawford

City of Atlanta, Office of Planning
55 Trinity Avenue, Suite 3350
Atlanta, GA 30303

Re: MARTA’s Support for the City of Atlanta Brownfield Assessment Grant Application
Hello Mr. Brown,

MARTA is pleased to offer our support to the City of Atlianta in its submission for the 2013 U.S.
Environmental Protection Agency Brownfield Assessment Grant. MARTA recognizes the environmental
and economic benefit that this grant will bring to the targeied areas of the City and to the City as a
whole. Furthermore, we view this effort by the City as being conducive to our efforts with the Atlanta
Streetcar project and Transit Oriented Development (TOD) in the targeted communities.

The streetcar will fraverse through one or more of the targeted redevelopment corridors for the grant
such as the Sweet Auburn Corridor, The expected economic impacts of the Streetcar are wide ranging.
It is projected that the-implementation of the streetcar will generate more than 40 long-term jobs directly
related to the streetcar's operation and maintenance. Streetcars have been proven o act as a catalyst
for revitalization and economic development along their route. In addition, a Finding of No Significant
Impact (FONSI) was approved and issued by the Federal Transit Administration in May 2011 that
determined that there wili be no significant environmental impacts as a result of the Atlanta Streetcar.

The Brownfield assessment project that you are proposing would no doubt help support the
sustainability of the Streetcar in the future by facilitating redevelopment efforts along the alignment.
Given that redevelopment of the corridor will develop ridership, and that increased transit ridership will
support additional development, MARTA recognizes the shared benefit that is presented by this grant
opportunity.

Furthermore, the target areas of your grant include West End, Oakland City, and Lakewocod/ Fi.
McPherson transit stations. Our recently adopted TOD guidelines encourage mixed use developments
around our stations with a substantial amount affordable housing. We view this grant as a possibie
catalyst in our TOD efforts in this part of the City of Allanta. We are pleased to be a partner in this
endeavor.

Sincerely,

Assistant General Manager—PIanmng
Metropolitan Atlanta Rapid Transit Authority

ljPage
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November 1, 2012

Ms. Brandy Crawford

City of Atlanta, Planning Dept.
55 Trinity Avenue, Suite 3350
Atlanta, GA 30303

Dear Ms, Crawford,

Hammond Park is a neighborhood located in southwest Atianta. This area is one of the most socio-cconomically
depressed areas in the Atlanta, Most families do not own a car, most adults are unemployed or underemployed, and
most of the children receive free lunches. 1t is also one of the most underserved areas in Atlanta. The recent budget
cuts in public transportation reduced the number of bus stops and the frequency of the bus runs. Marta rail does not
have a station close enough to be accessed by ouwr residents. There is not 2 park of any kind within safe walking
distance of our neighborhood, Most people do not own computers and have no access 10 them.

The neighborhood is bordered on two sides by streets (Cleveland Ave and Metropolitan Parkway SW) that have
heavy comamination resulting from the businesses that are currently or were previcusly located here, Over two
thirds of the properties on these streets in our neighborhood have petroleum comamination and are gas stations, auto
servicing or collision centers. Since the residents must walk 1o the bus stops and children must walk to school, they
are constantly exposed to the dangers of the contaminated businesses.

We desire to have the contaminated properties and surrounding areas tested. Once our information is confirmed, we
would like to sse Fnancial assistance to help convert these properties 10 safe businesses and services needed by the
1 neighborhood. We envision a park, some green spaces, and businesses such as office supplies, computer rentals,

! copying capabilities, small food stores, clothing stores, a health clinic, a youth center, etc. By eliminating the
potential health problems created by the contamination in our neighborhood and creating healthy and needed
facilities and businesses, we hope to improve the health and quality of life all of our residents.

We are supporiive of the City's application for the 2013 Brownfield Assessment grant. If awarded the grant, we
hope to collaborate with the City to assess these potentiai brownfield siwes that are affecting our community.

Yours wuly, 2

Pam Lee, Secretary
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NEW URBAN DEVELOPMENT uic
November 1, 2012

City of Atlanta

Department of Planning and Community Development
Attn: Brandy Crawford

55 Trinity Avenue, 5t 3350

Atlanta, GA 30303

RE: City of Atlanta Brownfield Assessment Grant Letter of Support

Dear Ms. Crawford:

Russell New Urban Development is pleased to provide this letter of support for the grant request to the
LS, Environmental Protection Agency. Russell New Urban Development, LLC (RNUD), the development
arm of H. 1. Russell & Company and a privately held rea! estate development company, is a catalyst for
urban transformation primarily throughout the Southeast. We have 50+ years of experience in urban
development and understand how to create thriving urban communities. From single and multi-family
properties to mixed-use communities and commercial developments, we identify and define locations
that offer homebuyers and retailers appreciable advantages and-great place-to live, work and play. Gur
mixed-use communities offer a range of services and offerings that attract a diverse group of consumers
and businesses. We have placed over 3000 residential units and 200,000 square feet of retail in the
market.

The majority of the-work completed has been in the city of Atlanta. We planto-continue our focus in the
city and redevelop. As you are aware, many of the target sites are believed to have environmental
challenge and this grant will help quantify and confirm the status of key sites for the city. An example of
the sites that we are continuing to develop is in the Historic Westside Village project area just east of the
Georgia Dome. We are pleased with the compietion of the new Walmart and Housing opportunities.
These sites had significant environmental challenges and it is anticipated that the same will be
encountered in the next phases of development.

The grant award can be a necessary catalyst to help defray some of the initial development costs and
aliow developers to leverage the grand for additional funding for clean up in several area including
Historic Westside Village as mentioned previously. By reactivating these sites and making them
economically viable will help in the revitalization and stabilizing of many of the city’s neighborhoods.

We look forward to working with you on these endeavors. if you have any questions or comments, please
do not hesitate to contact me at 404.330.1036.

Sincerely,

Edrick J. Harris,
Director, Real Estate Development

504 Fair Street ‘= Atlanta, GA 30313 = 404.330.1000 % www.hjrussell.com



The Center for
Working Families, Inc.

The Dunbar
Neighborhood Center
477 Windsaor Street SW
Suite 101

Allanta, GA 30312

www.towlfi.org

phone: 404,223.3303
fax: 404.586.05813

November I, 2012

Garnett Brown

City of Atlanta.

Office of Planning

55 Trinity Avenue, Suite 3350
Atlanta, GA 30303

Re: U.S. Environmental Protection Agency Brownfield Assessment Grant Letter of Support
Dear Mr. Brown:

The Center for Working Families, Inc. (TCWFT) fully supports the City of Atlanta’s submission for the 2013 U5,
Environmenta! Protection Agency Brownfield Assessment grant. TCWFL, a 5061(c)(3) nonprofit organization,
focuses on workforce development and job readiness and serves highly impoverished, disinvested and blighted
neighborhoods within city limits. The availability of grant funds to assess properties that are contaminated or that
may be contaminated with hazardous materials or petroleum substances would be invaluable.

Over the past,several years, TCWFI has partnered with the City of Atlanta to address critical community and
sconomic issues in communities of need. TCWFI currently works to leverage critical pieces of work with the
efforts of the City through the Green and Healthy Homes Initiative and also partners with the City to execute a
federally funded lead based paint remediation program. TCWFI also serves on the City of Atlanta’s Brownfieid
Stakeholder Advisory Committee, is an active member of the Partnership for Sustainable Communities and has
recently partnered with the City to provide input and expertise to the City’s Area-Wide Planning Pilot Program.

In summer 2012, TCWFI launched a U.S. EPA-funded environmental workforce development program to train
and piace workers in brownfield assessment and remediation careers in Atlanta. If is ctitical that this new training
and placement pipeline is leveraged with the efforts of the City of Atlanta to ensure that area residents are
prepared and placed in sustainable green careers. Throughout TCWFI's years of partnership with the City of
Atlanta, the City has proven itself a Jeader in developing and supporting innovative models that comprehensively
address environmental hazards while also incorporating numerous opportunities for low income residents.
TCWFI strongly supports the City of Atianta’s application and recommends that the U.S. Environmentat
Protection Agency fully fund this request.

We look forward a continued and successful partnership with the City of Atlanta,
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November 1, 2012

Ms. Brandy Crawford

City of Atlanta Office of Planning
55 Trinity Avenue Sulte 3350
Atlanta, GA 30303

Dear Ms, Crawford,

The Peoplestown Revitalization Corporation (PRC) Is in complete support of the new grant for 2015 V.5
Environmenta| Protection Agency Brown fills Assessment Grant. For the City of Atlanta efforts to i
The econumic and environmental need of the targeted community reuse and redeveiopmesjt
Brownfield sites. We have meny properties that are contaminated or may be contaminatedijwi

hazardous materials or petrojeum substances.

PRC is a CHDO organization in the city of Atlanta and has been involved with the City of Atianta ard]
been involved with the city of Atlanta. We have a vested interest in community and ecos
development of the Brownfield in our neighborhood for more green spaces, globat logistics Jobg
the Beltline. We see this effort in an immense way 10 partnership and leverage resources --i
complete projects in our re-development Plan, aiso work on the envirenmental Justice concerns fgr our

jow-income nelghborhood.

As 2 member of the stakeholders Advisory Committee and participating in the arep wide planninﬁ pilot
program, this will undeniably heip PRC efforts to leveraging resources for re-development in our arga.

Sinceraly

. y 37 o e .
Columbus Ward ir,
Extecutive Director




CITY OF ATLANTA

DEPARTMENT OF PLANNING, DEVELOPMENT

AND COMMUNITY DEVELOPMENT JAMES SHELBY
68 MITCHELL STREET §W SUITE 1200 GROUND FLOOR COMMISSIONER
KASIM REED ATLANTA, GEORGIA 30335-0335
MAYOR (404) 330-63%0 FAM: {404) 658-6950 TDD (404) 658-7820 DERRICK JORDAN,
INTERIM DIRECTOR
CFFICE OF HOUSING

November 1, 2012

Brandy Crawford

City of Atlanta

Office of Planning

55 Trinity Avenue, Suite 3350
Atlanta, Georgia 30303

Re: U.S. Environmental Protection Agency Brownfield Assessment Grant Letter of Support

Dear Ms. Crawford:

The Office of Housing’s mission is to promote coordinated community development and support the production and
rehabilitation of safe, sanitary, and affordable housing, thus stimulating the economic develepment cppertunities
for the residents of the City of Atlanta. We have completed homes in several neighborhoods with Office of Housing
funding that are also located in the City's EPA Brownfields Area-Wide Planning Pilot Program project area. One of
these neighborhoods is the Pittsburgh community. The Office of Housing through the HOME and NSP1 programs
are projected to invest over $2.8 million into the Pittsburgh community for the acquisition and rehabilitation of
single-family homes for rent or sale fo income eligible households. Since the awarding of the $2.1 million dollars
Lead Hazard Reduction and Green and healthy Homes Grant, the Office of Housing through its Lead Safe Atlanta
program has completed over 36 homes city wide in neighborhoods such as Pittsburgh, Grove Park, Hunter Hills,
Kirkwood and many others. This grant will assist us with removing lead hazard in over 170 homes of children under
the age of 6 within the next year. This effort will assist the Brownfield impacted areas by having a larger impact and
bigger investment,

The Office of Housing supports the City of Atlanta’s grant submission for the 2013 U.S. Environmental Protection
Agency Brownfield Assessment Grant. The availability of grant funds to assess properties that are cortaminated or
may be contaminated with hazardous materiais or petroleum substances would be incredibly valuable to support
our partnership with other federal agencies such as HUD.

We look forward to continuing to work with you and hope to have an opportunity to assist in the implementation of
this program,

Sincerely, i

Derrick Jordan
Director, Office of Housing




DEPARTMENT OF George Dusenbury, 1V
PARKS, RECREATION Commissioner

KASIM REED GurTURAL APFAIRS Depariment of Parks, Recreation and
MAYOR ‘ _ Caltural Affairs

November 1, 2012

Brandy Crawford

City of Atlanta, Office of Planning
55 Trinity Avenue, Suite 3350
Atlanta, GA 30303

RE: U.S. Environmental Protection Agency Brownfield Assessment Grant Letter of Support

Dear Ms. Crawford:

On behalf of the Department of Parks, Recreation and Cultural Affairs, we are supportive of the city’s
application for the 2013 U.S. Environmental Protection Agency Brownfield Assessment Grant. The
Department’s mission is to improve, preserve, protect and maintain the City's parks and public green
spaces as a safe and enjoyable enhancement to the quality of life for alt residents and visitors to the
City of Atlanta. Brownfieid property revitalization developed into new parks and greenspace has heen a
significant asset to our community and we look forward to identifying and creating more space around
the city for which the grant will allow more assessments.

The grant will certainly serve our goals of acquiring and cleaning up additional brownfield sites along
the Atlanta Beltline. We have completed or are in the process of developing or expanding five parks
along the Beltline where over 400 acres has already been acquired for the use of parks and
greenspace. Additionally, we have used the existing Brownfield Assessment Grant for acquisitions of
new parkiand and trails throughout the remainder of the city, indluding the proposed 16 acre Mims
Park in the Vine City area; approximately 60 acres along the Chattahoochee River; the expansion of
Lang Carson Park along the Atlanta Belttine; the creation of a connection from the Southwest BeltlLine
Connector Trail to Beecher Elementary School; and the expansion of Jennie Drake Park. We also plan
to use any future grants to evaluate potential park properties in other sensitive areas along Proctor
Creek and the Chattahoochee River.

Assessing contaminated or potentially contaminated sites is necessary for our city to progress and we
are committed to supporting the endeavors the grant will offer.

Commissioner



86 Pryor Street, SW, Suite 300
Atlanta, GA 30303
404.880.4100 Phone

404 880, 9333 Fax
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INVESTATLANTA

Atanta’s Develdpmant Authority Aﬁanta DEVeEmeant AUthDri{y

Urban Residential Finance Authority
Downtown Development Authority

November 2, 2012

Brandy Crawford

City of Atlanta, Office of Planning
55 Trinity Avenue, Suite 3350
Atlanta, GA 30303

Re: U.S. Environmental Protection Agency Brownfield Assessment Grant Letter of
Support

Dear Ms. Crawford:

Invest Atlanta, the Economic Development agent for the City of Atlanta, focuses on
residential, business and investment growth in the city. Invest Atlanta regularly
works with developers, investors and business owners to identify viable
development opportunities.

Many of these development opportunities, however, require that the City revaluate
many parcels that have significant environmental issues before: any redevelopment
can be realized. With the Area-Wide Planning Pilot program, Invest Atlanta was able
to leverage redevelopment doliars and the grant provided by EPA to do just that;
Specially, Invest Atlanta, the Beltline Tax Allocation District, the City and the EPA
grant, all invested and redeveloped the Eastside Trail along the Beltline. By
leveraging these funds, we were able to address the environmental needs of one of
our targeted communities; as well as, to spark economic development of the area.

Invest Atlanta supports the City’s renewal grant submission for the 2013 U.S.

Environmental Protection Agency Brownfield Assessment Grant. Itis apparent to
Invest Atlanta and the community how the Brownfield property revitalization can
impact the overall economic and environmental health of Atlanta as it grows,
develops and contiriues to attract new residents and businesses.

Additionally, Invest Atlanta manages the acquisition of parks and greenspace for the
City of Atlanta’s Department of Parks, Recreation and Cultural Affairs.. Increasing
the amount of clean and safe park land is a high priority forboth Invest Atlanta and
the City, given the resulting impact on economic development and overall quality of
lifé for its citizens. The Brownfield Assessment Grant provides for a key due
diligence component for every park acquisition and has been an invaluable
resource. Continued access to Grant funding will significantly aide and support the
City’s ongoing efforts to grow and improve its park system,
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Ifawarded the grant, Invest Atlanta will work closely with the City to identify
properties and potential developers, Invest Atlanta frequently interacts with
members of the real estate development community and enthusiastically promotes
the various economic development incentives available to encourage development
and investment in the City. A tool that will continue to be leveraged is tax increment
financing. These funds can be used to finance redevelopment activities in priority
brownfield areas that fall within the City’s ten tax allocation districts.

We look forward to continuing to work'with you and hope to have an opportunity to
assist in the implementation of this program.

| | Dr. Eloisa Klementich
| ‘Managing Director, Business Development
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The Annie B Casey Foundation

November2, 2012
Ms. Brandy Crawford
! City of Atlanta, Office of Planning
55 Trinity Avenue, Suite 3350
Atlanta, GA 30303
Re: 2013 U.S, Environmental Protection Agency Brownfield Assessment Grant
Dear Ms. Crawford:
On behalf of The Annie E. Casey Foundation Atlanta Civie Site, I am pleased to send this letfer
of support for the City of Atlanta application for the 2013 EPA. Brownfield Assessment Gran,
The City of Atlants planning department, along with the Partnership for Sustainable
Communifies and the EPA, has been a-critical partner in our efforts to assess and remediate a
! 31,4-acre brownfield at 352 University Avenue in the Pittsburgh neighbothood of Southwest
Atlanta,

Through a grant from the Partnership for Sustainable Communities, we completed a Targeted
Brownfield Assessment in 2012. Our site af 352 University Avenue was Teatured in the 3
Anniversary Commemoration event for the Partnership Tor Sustainable Communities. We are
dlso a participant ini the Area-Wide Planning Pilot Program conducted by the City of Aflanta in
partnership with the Georgia Institute of Technology- and Invest Atlanta, -Atlanta’s development

authority,
: i o L% \ . B . TN . . . - g L4 E " N - a - . . &
| The Annie E. Casey Foundation has-conducted neighborhood revitalization work in parinership

-v&fit_h community residents and stakeholders forover a decade in Southwest Atlanta. Through our

partnerships with The Center for Working Families Inc. and the Green and Healthy Homes
Initiative, among others, we have trained thousands of low-income residents to fitid jobs and
1 improve economic self-sufficiency; fhrongh innovative patticipatory planning methods and in
ﬁ collaboration with community based organizations and the planning firm of Dover Kohl, LLC,

amoiig others, we have worked with the local community to define priorities for- the
redevelopment progess. ‘Out shared vision is that this site should be used as an opportunity-
generdtor for the residents of the surrcundirg commiunities, and developed to the highest



standard of sustainability. We are excited to announce that there is a significant opportunity to
begin to realize this vision through a partnership with the Atlanta Wealth-Building Initiative.
This initiative seeks to use a portion of the University Avenue site to create a worker-owned
cooperative business focusing on agricultural preduction and distribution.

Our ability to transform this abandoned truck lot to an economic catalyst is dependent on a
strong and sustained partnership with the City of Atlanta and the EPA. We commit to being
active participants in planning, implementing and evaluating the impact of the Brownfield
Assessment and future efforts to rehabilitate these critical sites. We also commit to leverage our
partners and resources to ensute the success of this process.

Sincerely,

& N W@z

Gail Hayes
Directbr, Annie E, Casey Foundation Atlanta Civic Site
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AvoR CITY OF ATLANTA D ATERSED

55 TRINITY AVENUE SW, SUITE 5400, SOUTH BLDG. MANAGEMENT

ATLANTA, GEORGIA 30303-3544 ¢ ree
OFFIGE 404-330-608 1 ommissicner
FAX 404-658-7194

November 2, 2012

Ms. Brandy Crawford

City of Atlanta, Office of Planning
55 Trinity Avenue, Suite 3350
Atlanta, GA 30303

Re: 2013 U S, Environmental Protection Agency Brownfield Assessment Grant
Dear Ms, Crawford,

On behalf of the Department of Watershed Management, Office of Watershed Protection, | strongly
support the Office of Planning’s 2013 U.S. Environmental Protection Agency Brownfield Assessment
Grant project proposal.

As you know, the Department of Watershed Management was recently awarded an EPA Technical
Assistance Grant to evaluate green infrastructure projects identified in Park Pride’s Proctor Creek/North
Avenue Watershed Basin: A Green Infrastructure Vision {PNA Vision). The technical assistance involves
prioritizing the projects identified in the PNA Vision and developing a conceptual design for a selected
project. We recently appliedfor a 319{h) grant to implement this conceptual design. The Department of
Watershed Management is committed to improving all watersheds within the City with the Proctor
Creek Watershed being a top priority.

Due to the potential hazards of brownfields on public heaith, the City of Attanta is hopeful that the
Planning Department’s proposal will receive funding that will lead to the cleanup and restoration of
Proctor Creek, its stream bank, associated wetland areas and adjacent and contiguous parcels of land.
The challenges faced within the area include issues associated with water and air quality, land use, and
traffic as a source of pollutants the City wishes to address. Multiple efforts and resources have been
committed to the watershed. The Brownfield Assessment Grant will help to leverage these efforts.

i give the EPA Brownfield Assessment Grant project proposal my fuliest support, and we look forward to
collaborating with you on this work,

Sincerely, ’(7““*

A
V4 - # [
a’rgi:fct E. Tanner, PE
Depu ommissioner, Office of Watershed Protection

Jo Ann J. Macrina, P.E.



CITY OF ATLANTA

55 TRINITY AVE, S,W,
ATLANTA, GEORGIA 303350300

TEL (404) 3306100

KASIM REED
MAYOR

November 2, 2012

Brandy Crawford

City of Atlanta, Office of Planning
55 Trinity Avenue, Suite 3350
Atlanta, Georgia 30303

Dear Ms. Crawford:

I am writing to express my strong support for the city’s application for the U.S. EPA’s
2013 Brownfields Assessment Grant Program. As Director of Sustainability, I see the
critical need to continue identification, assessment, and remediation work that was made
possible through a previous award from the U.S. EPA back in 2010, The work that your
office has completed on behalf of the City of Atlanta to date has been critical for many of
our communities. It has restored blighted areas, improved public health, and enabled
redevelopment in high impoverished areas.

The Office of Sustainability focuses on increasing commitment, capacity and velocity to
advance Atlanta’s sustainability. We are the agent for developing the blueprint for
ensuring Atlanta’s world-class environmental sustainability.

Brownfield remediation and redevelopment must continue if we are to create the
sustainable, living city that we envision for all of our citizens. We will be able to connect
businesses, organizations, institutions and residents around solutions and implement
action plans to address the challenges and opportunities inherent in the presence of
brownfield sites.

[ look forward to continue working with you to bring the solutions to our communities.
Sincerely,

Denise Quarles
Director, Office of Sustainability
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School of City and Regional Planning
College of Architecture

245 Fourth Street

Georgia Institute of Technology
Atlanta » GA 30332-0155 « USA

November 5, 2012

Ms. Brandy Crawford

City of Atlanta, Office of Planning
55 Trinity Avenue, Suite 3350
Atlanta, GA 30303

Re: Support for City of Atlanta’s 2013 U.S. EPA Brownfield Assessment Grant Application
Dear Ms, Crawford:

The School of City and Regional Planning {SCaRP) at the Georgia Institute of Technology* fully supports
the City of Atlanta’s 2013 application to U.5. EPA for assessing brownfields with known or suspected
hazardous substances and/or petroleum contamination. These funds are critical to the City and its local
partners for continued innovation and expansion of Atlanta’s brownfield redevelopment efforts. In
recent years, we have strengthened our relationship with the City of Atlanta in these efforts because the
City’s vision and leadership closely align with SCaRP’s commitment to improving urban neighborhoods
through effective planning and public engagement.

SCaRP has a proud tradition of collaborating with local policymakers to redeveiop brownfields and
revitalize neighborhoods. As an Atlanta Brownfield Stakeholder Advisory Committee member, we
provide technical assistance and outreach to adapt the City’s brownfield redevelopment policies to the
challenges posed by the Great Recession and to overcome significant barriers to economic development
and environmental justice in brownfields-impacted neighborhoods.

Over the past two years, our School has also been actively involved with the City’s Brownfields Area-
wide Planning Pilot Project. We examined brownfield impacts to Atlanta’s businesses and residents, and
prepared area-wide strategies for improving neighborhood conditions that act as redevelopment
barriers and identified resources for reusing brownfields that could potentially spur greater sustainable
local economic and community development. Information from past U.S. EPA-supported brownfield
assessments proved to be extremely valuable for understanding and addressing brownfield impacts.
Continuing the City's partnership with U.S. EPA is critical to maintaining this valuable source of
information and supporting community-driven planning in brownfields-impacted neighborhoods.

As an internationally recognized leader in city and regional planning education and research, we see the
value of federal and local partnerships to build capacity for implementing community-driven solutions to
redeveloping brownfields. Receiving this new Brownfield Assessment grant would expand Atlanta’s
brownfield redevelopment policies, and help to leverage key investments on brownfields for
neighborhoods struggling to recover from the Great Recession.

Yours truly,

Nancey Green Leigh, PhD, FAICP
Professor and PhD Program Director
School of City and Regional Planning

* For mare information about aur School, please visit: www.planning.gatech.edu. If vou wish to discuss the City's
application, please call or email me {404-894-9839 or ngleigh@gatech.edu).
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November 6, 2012

s. Brandy Crawford

City of Allanta

Office of Planning

55 Trinity Aventre, Suite 3350
Atlants, Georgia 30303

Re; U.S. Environmental Protection Agency Brownfield Assessment Grant Letler of Support
Dear Ms. Crawford:

The Georgia Health Policy Center's Health in All Policies (HIAF) team aims {o strengthen the link between health
and policies from other sectors such as housing, transportation, education, labor, and land use o ereate an
environment that enables peop%e to lead healthy lives. Health impact Assessments (HIA} are one of the tools the
GHPC utilizes for our Health in All Policies work,

Recent work in the city of Aflanta has included:

s Aftante Area Wide Planning Health Assessment of Communities in Brownfislds Areas - GHPC is
conducting an assessment of the health status and the status of health determining variables for
cornmunities in brownfields areas in Atlanta,

» The Centers for Disease Control and Pravention {CDC) engaged the Georgia Health Policy Center in a
Health in All Policies project related to the closure and redevelopment of Fort MoPherson, & 488 acre
Army asein Alfanta, Georgia, This resulted in three separate projects - a Health Impact Assessment of
the zoning plan for the redevelopment, 2 Health in All Policies approach o the everall redevelopment,
and a Health in A Policies approach to improving sexual heallh and reducing sexually transmitted
diseases in the areas sufrounding the base,

s  The National Network of Public Health Instilutes (NNPHI} and Centers for Disease Control and Prevention
{CDC) engaged GHPC and others in HIA Training and Technicat Assistance for Federal Agenciegs on the
National Prevention Coungii — Specific projects include assisting EPA Region 4 with a Health impact
Assessment of 2 green infrastructure plan for a creek area currently experiencing problems dus to
flooding, and assisting the Federal Transit Administration and the Georgie BOT in incorporating a Health
Impact Assessment into the Environmental Impact Statement for the Georgia Multi-Modal Passenger
Terminal (MMPT)}.

- GHPC supports the City of Atlanta's grant submission for the 2013 U.S. Environmental Protection Agency

Brownfield Assessment Grant The availability of grant funds to assess properties that are contaminated or may
be contaminated with hazardous materlals or petroleum substances would allow us to continue our efforts to
improve public health in the City. We Jook forward to continuing to work with you and hope {0 have an opportunity
{0 assist in the implemeantation of this program.

Georgza State mversaty
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- Mark Kemp -

'November 14 2012

'Garnett Brown

Assistant Dlrector

City of Atlanta Ofﬁce of Planmng
55 Trinity Avenue, Smte 3350
Atlanta GA 30303 : -

Dear Mr. Brown

The Housmor Author;ty of the C1ty of Atlanta, GA (Al IA) 18 pleased to support the City of
Atlanta's: applicatmn for a 2013.U.8. Enwronmentai Protee’uen Agency Brownﬁeld Assessment
Grant, : | ol

-AHA supports the oity 8 efforts to pursue grant fundmg o contmue assessment of propertles that

aré contaminated or may be contaminated with hazardous materials or petroleum substances.

This funding will-build-upon the City's continued momentum toward brownfield redevelopment -
located within targeted redevelopment corridors and within city neighborhoods. Additionally;, -
this funding will allow the City 1o continue the important work of identifying and addressing -
threats to the environment and public health; creating and preserving greenspace and allowing
for the revitalization of local commum’ues and economy

TheU.S. EPA Brownﬁeld Grants prowde a means to achleve the goal of revitalizing and

maintaining healthy, vibrant communities throughout the City. It is-our hope that EPA will -
evaluate the City 8 apphcatlon and find it favorable for funding. Please contact me at (404) 817-
7257 if1 can answer any guestions or asmst W1th your ‘efforts.

'Sificérely', ';fj'- o

Senior Vice Pre31dent .
Asset Management -

- THE HOUSING AUTHORITY OF THE CITY of ATLANTA, GEORGIA
230 Juhin Wesley Dobbs Avente, NI @ Atlanta, Georgia 30303-2421 » Phone 404.892.4700 @ www.atlantshousing.org - -



November 19, 2012

Ms. Brandy Crawford

City of Atlanta, Office of Planning
55 Trinity Avenue, Suite 3350
Atlanta, GA 30303

Dear Ms. Crawford:

Subject: City of Atlanta Brownfield Assessment Grant Letter of Support

Environmental Community Action Inc. (ECO-Action) is a 22+ year old
community-based non-profit 501c3 organization providing technical and
community organizing assistance to Georgia communities facing environmental
health threats.

In Metro Atlanta, ECO-Action leveraged its partnerships through an EPA CARE
grant to organize very successful community forums on environmental justice
issues and to conduct outreach efforts on the Area-Wide Planning Pilot Program
for the City of Atlanta. We continue to work with the City of Atlanta in sharing
a vision for the reuse and redevelopment of brownfield sites and leveraging the
capability to achieve that vision.

Therefore, ECO-Action has been working with City of Atlanta Brownfield
project, doing community outreach to residents and stakeholders in order to
optimize their participation in brownfield meetings and workshops. ECO-Action
is committed to a partnership with the City of Atlanta, Office of Planning to
conduct public outreach in order to facilitate authentic public engagement.
ECO-Action strongly supperts the City of Atlanta Brownfield grant application
to Federal EPA.

If you have any question, please do not hesitate to contact me at yomi@eco-
act.org or call 404-584-6499

Sincerely,

Yomi Noibi, Ph.D.

Executive Director

| Environmental Community Action Inc. (ECO-Action)
250 Georgia Avenue, Suite 309

Atlanta, GA 30312

Www.eco-act.org

404-584-6499

Environmental Community Action, Inc. 250 Georgia Ave SE Suite 309 Atlanta, GA 30312
(404) 584-6499 www.eco-act.org
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; SAMITH REAL ESTATE SERVICES

To Whom it May Concern:

This letter of support is being provided by Smith Real Estate Services, Inc. {SRES). SRES.is a full service
commercial real estate company that has worked extensivély in Atlanta neighborhoods with Brownfield
properties and in redevelopment corridors within city neighborhoods where many of these properties
are located., The firm supports the City of Atlanta’s efforts to rectify contaminated sites and restore
these unproductive properties to highly productive land uses that reflect their true highest and best use,
As a Stakehotder”, SRES is extremely supportive of the City's public gutreach effarts and is willing to
assist the City in achieving its vision for neighborhoods negatively impacted by contaminated

properties, That goal Is to create greenspace, trails, transit development, new residential/commercial

: development, and facilitate development alang the Beltling and thé adaptive relise of old industrial

tompiexes,

| Ty
g W >
\w{f;;{ 7 :_;‘. /7
Pamela J, fﬁj Presiden

Stith Real Estate Services

120 Hamniond Drive, Atlanta, Georgla, 30328-4806 & (404) 315-1512 ph » (404) 315-9890 Ix « www.smith-res.com



OMB Number: 4040-0004
Expiration Date; 03/31/2012

Application for Federal Assistance 5F-424

* 1, Type of Submission; * 2. Type of Application: * If Revision, select appropriate letter(s):

] Preapplication ] New r ]
B} Application [7] Continuation " Other (Specity)

] Changed/Corrected Appiication | [[7] Revision [ —I

* 3. Date Received: . 4, Applicant ldentifier.

5a, Federal Entlty ldentifier: * &b. Federal Award ldentifier:

| 1]

State Use Only:

6. Date Received by State: :I 7. State Application ldentifier: l ]

B, APPLICANT ENFORMATION:

* a. Legal Name: | city of Atlanta

* b. Employer/Taxpayer identification Number (EINTIN): * ¢. Organizational DUNS:
06537200 |
d. Address:
* Streett: [55 Trinity Avenue, Suite 3350 I
Street2: [ l
“City: | Attanta |
County: iFu!ton }
" State: i Gegrgia I
Province; r !
“Country: | USA: UNITED STATES |
*Zip  Postal Code: {30303 |
e. Organtzational Unit:
Depariment Name: Division Name:
{?epartmenl of Planning and Community Development | |Oﬁ"1ce of Planning

{. Mame and contact information of person to be contacted on matters involving this application:

Prefix: {Ms. J *FirstName: | Brandy |
Middle Name: l J

* Last Name: ICrawfcrd I

Suffix; L |

Titie: IUrban Planner, Principal

Organizational Affiliation:

l

* Telephone Number: 1404_330‘5522 Fax Number |404.546.3231

* Email: !bcrawiord@atlan!aga.gov i




Application for Federal Assistance SF-424

9. Type of Applicant 1: Select Applicant Type:

City Government

Type of Applicant 2: Select Applicant Type:

.

Type of Applicant 3: Select Applicant Type:

-

* Other {specify):

* 410, Name of Federal Agency:

1.8, Environmental Protection Agency

11. Catalog of Federal Domestic Assistance Number:

166.818 |
CFDA Title:

Brownfield Assessment Grant

* 12, Funding Opportunity Number:

§6.818

* Title:

Brownfield Assessment Grant

13. Competition Identlfication Number:

Title:

14, Areas Affected by Project (Cities, Counties, States, otc.):

City of Atianta, Georgia

* 15, Descriptive Title of Applicant's Project:

Brownfield Assessment Grant

Attach supporting documents as specified in agency instructions.




Application for Federal Assistance SF-424

16. Congressicnal Districts Of:

* a. Applicant 14 Congressionst Bistet * b, Program/Project

Attach an additional list of Program/Project Congressional Districts if needed,

I ]

’ 17. Proposed Project:

\ *a, Stat Date: [July 1, 2013 *b. End Date: {June 30, 2016

18, Estimated Funding ($):

“* a. Federal
* b. Applicant
*¢. Siate

*d. Local
*e. Other
*{. Program Income

*g. TOTAL

* 19, Is Application Subject to Review By State Under Executive Order 12372 Process?

[ a. This application was made available to the State under the Executive Order 12372 Process for review on I:}
L{; b. Program is subject to E.O. 12372 but has not been selected by the Siate for review.

[%: c. Program is not covered by E.O. 12372.

* 20. is the Applicant Delinquent On Any Federal Debt? (If “Yes™, provide explanation.) Applicant Federal Debt Delinguency Explanation
[ Yes 1] No

21, *By signing this application, | certify {1) to the statements contained in the list of certifications** and (2} that the statements
hereln are true, complete and accurate to the best of my knowledyge. | also provide the required assurances™ and agree to
comply with any resulting terms If | accopt an award. | am aware that any false, fictitious, or fraudutent statements or clalms may
subject me to crirninal, civil, or administrative penaities. (U.5. Code, Title 218, Section 1001)

* | AGREE

** The lis! of certifications and assurances, or an internei site where you may obtain this list, is contained in the announcement or agency
specific instructions.

Authorized Representativa:

Prefix; | Ms. l * First Name: [érandy I
Middie Name: | ]

* Lasi Name: [Crawford |
Suffix: ’ | 7

* Title: |Urban Planner, Principal I

* Telephone Number: |404.330.6522 | Fax Number: I404.546.6231

* Emait: |bcraMord@at!antaga.gov

* Signature of Authorized Representative: mm * Date Sigred:  [11/30/2012 B




Application for Federal Assistance SF-424

* Applicant Federal Debt Delinguency Explanation

The follewing field should contain an explanation if the Applicant organization is delinquent on any Federsl Debt. Maximum number of
characters that can be entered is 4,600. Try and avold extra spaces and carriage relurns ic maximize the availability of space.

Not applicable.




OFFICE OF PLANNING AND BUDGET

Nathan Deatl Dehbie f)lugolenski Alford
Governor : Director
August 1, 2012
TO: Interested Applicants/Sponsors/General Public

FROM: Barbara Jackson, Grants Management Specialist
Georgia State Clearinghouse

SUBJECT: IMPORTANT NOTIFICATION
Suspension of the Georgia State Clearinghouse’s SPOC Office
) for Processing of Executive Order 12372 Intergovernmental
J Review Applications

You are asked to share this notification with all staff who may be involved in the
intergovernmental review process. Effective immediately, the Clearinghouse office will
no longer be accepting applications for intergovernmental review. We will be informing
the Office of Management & Budget in Washington, DC so as to be removed from the
SPOC list (single~-point-of-contact) and placing an announcement on our website.

Please use this notification as an official document to send when submitting your
application to the funding agency. As a reminder, the notification will also be available at
our website:

http:/fwww.opb.georgia.gov/state-clearinghouse

/bj

AN EQUAL OPPORTUNITY EMPLOYER
Office: 404-656-3855 270 Washington Street, S.W., Atlanta, Georgia 30334 Faz: 770-344-3568



Georgia Severe Storms and Tornadoes — FEMA-1750-DR
Declared March 20, 2008

On March 17, 2008, Governor Sonny Perdue requested an expedited major disaster declaration
due to tornadoes and severe weather events during the period of March 14-16, 2008. The
Governor requested a declaration for Individual Assistance and Public Assistance (Categories A,
B, and E) for Fulton County and Hazard Mitigation for all counties. The Governor further
requested debris removal and emergency protective measures (Categories A and B), including
direct Federal assistance, at 100 percent funding for the first 72 hours. During the period of
March 15-17, 2008, joint Federal, State, and local Preliminary Damage Assessments (PDAs)
were conducted in the requested county and are summarized below. PDAs estimate damages
immediately after an event and are considered, along with several other factors, in determining
whether a disaster is of such severity and magnitude that effective response is beyond the
capabilities of the State and the affected local governments, and that Federal assistance is
necessary.’

On March 20, 2008, President Bush declared that a major disaster exists in the State of Georgia.
This declaration made Individual Assistance requested by the Governor available to affected
individuals and households in Fulton County. This declaration also made Hazard Mitigation
Grant Program assistance requested by the Governor available for hazard mitigation measures
statewide.”

Summary of Damage Assessment Information Used in Determining Whether to
Declare a Major Disaster

Individual Assistance

Total Number of Residences Impacted:? 642

Destroyed - 43
Major Damage - 182
Minor Damage - 126

Affected - 90

Inaccessible - 201
e Percentage of insured residences:* (40/%)
o Percentage of low income households:* (64%)
s Percentage of elderly houscholds:® (8%)

o Total Individual Assistance cost estimate: Unavailable, PDAs were still on going

Public Assistance
e Primary Impact: Emergency Protective Measures -
e Jotal Public Assistance cost estimate: Unavailable, PDAs were still on going
»  Statewide per capita impact: ’ -
o Statewide per capita impact indicator: ® $1.24
e  Countywide per capita impact: -
o Countywide per capita impact indicator:’ $3.11



|
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* The preliminary damage assessment (PDA) process is a mechanism used to determine the impact and magnitude
of damage and resulting needs of individuals, businesses, public secior, and community as a whole. Information
collected is used by the State as a basis for the Governor’s request for a major disaster or emergency declaration,
and by the President in determining a response to the Governor’s request (44 CFR § 206.33).
* When a Governor’s request for major disaster assistance under the Robert T. Stafford Disaster Relief and
Emergency Assistance Act, as amended (Stafford Act) is under review, a number of primary factors are considered
to determine whether assistance is warranted. These factors are-cutlined in FEMA’s regulations (44 CFR § 206.48).
The President has ultimate discretion and decision making authority to declare major disasters and emergencies
under the Stafford Act (42 U.S.C. § 5170 and § 5191).
* Degree of damage to impacted residences:
o Destroyed — total loss of structure, structure is not economically feasible to repair, or complete failure to
major structural components (e.g., collapse of basement walls/foundation, walls or roof);
o Major Damage — substantial failure to structural elements of residence (e.g., walls, floors, foundation), or
damage that will take more than 30 days to repair;
o Minor Damage — home is damaged and uninhabitable, but may be made habitable in short period of time
with repairs; and
Affected — some damage to the structure and contents, but still habitable,
! By law, Federal disaster assistance cannot duplicate insurance coverage {44 CFR § 206.48(b}(5)).
® Special populations, such as low-income, the elderly, or the unemployed may indicate a greater need for
assistance (44 CFR § 206.48(b)(3)).
Ibid (44 CFR § 206.48(b)X3)).
Based on State population in the 2000 Census.
Statewide Per Capita Impact Indicator for FY08, Federal Register, October 1, 2607,
Countywide Per Capita Impact Indicator for FYO08, Federal Register, October 1, 2007.
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CITY COUNCIL
STLANTA, GEORGIA

» 11- {/ -0361
A RESOLUTION S | '
BY: COMMUNITY DEVELOPMENT/HUMAN RESOURCES COMMITTEE

A RESOLUTION AUTHORIZING THE MAYOR TO ENTER INTO CONTRACTUAL
AGREEMENTS WITH THE CENTER FOR WORKING FAMILIES, INC. AND TO
ENTER INTO A CONTRACTUAL AGREEMENT WITH SENIOR CONNECTIONS,

INC..IN AN AGGREGATE AMOUNT NOT TO EXCEED TWO MILLION FORTY
SEVEN THOUSAND NINE HUNDRED THIRTY-FOUR DOLLARS AND NO CENTS
(82,047,934.00) AS SUBRECIPIENTS: OF GRANT FUNDS AWARDED TO THE CITY
OF ATLANT BY THE US. DEPARTMENT OF HOUSING AND URBAN
DEVELOPMENT’S OFFICE OF HEALTHY HOMES AND LEAD HAZARD CONTROL
(OHHLHC) IN ORDER TO IMPLEMENT THR “LEAD SAFE ATLANTA PROGRAM™;
AND FOR OTHER PURPOSES.

WHEREAS, the U.S. Departmeni of Housing and Urban Development (HUD) recently awarded
nearly $127 million in grants to. 48 local projects around the country to conduct 4 wide range of
activities intended to protect children and families from potentially dangerous lead-based paint
and othér home health and safety hazards; and

"WHEREAS, the City of Atlanta was designated as a Green Health Homes Initiative (GHHI)
project site by the HUDs Office of Hedlthy Homes and Lead Hazard Control (OHHLHC)
Program and was awarded grant funds in the amounts of two million dollars ($2,000,000,00)
under' the Lead Hazard -Control (LHC) program and one hundred thousand dollars ($100,000)
under the Healthy Homes Initiative (HHI) program; and |

WHEREAS, as described in the City’s application to HUD, the “Lead Safe Atlanta Program” is
designed to reduce lead hazards in 150 homes occupied by families and young children througlia
comprehensive plan of lead hazard reduction, green and healthy homes intervention,
enforcement, economic developmient, job training, outreach and education; and will integrate the
comprehensive green and healthy housing intervention and strategies to -create healthy,
affordeble and sustainable homes for 150 fow-income families; and.

WHEREAS, the “Lead Safe Atlanta Program” identified key partnerships to provide leverage
and. aid in the timely implementation of the program and the Department of Planning and
Commudity Development, Office of Housing recommends ‘that the City enter into two separate
contractual agreements with the Center for Working Families, Inc., and one contractual
agreement with Senior Connections, Inc. to assist in the implemientation of the OHHLHC
programs-and. to provide leverage totaling $659,539. in the form of cash or'in-kind services,
donations, training, project management, constriction management, and techuical assistanicé,

THE CITY COUNCIL OF THE CITY OF ATLANTA, GEORGIA, HEREBY
RESOLVES: |

Section 1: The Mayor is authorized to enter into contract with the Center for"Worki_ng Families,
Ing. in 4n amotunt not to exceed One Million Five Hundred Sixty Five Thousand Nine Hundred.



furty Four Dollars and no cents (§1,565,934.00) dollars to be charged to and paid from PTAEQ
FiMo. 25211004 (Project) 101 (Task) 220131982 (Award) 5239004 (Exp. Acct) COA (Org) in
~ Lead Hazard Control grant funds for the purpose of implementing the “Lead Safe Atlanta
| Program”.

Section 2. The Mayor is authorized to enter into contract with The Center for Working Families,
Inc, in an amount not to exceed One Hundred Thousand Nine Dollars and no cents ($100,000.00}
dollars to be charged to and paid from PTAEO No. 25211004 (Project) 102 (Task) 220131982
(Award) 5239004 (Exp. Acct) COA (Org) in Healthy Homes Initiative grant funds for the
purpose of implementing the “Lead Safe Atlanta Program”.

Section 3: The Mayor is authorized to enter into contract with Senior Connections, Inc. in an
amount not to exceed Three Hundred Eighty Two Thousand Dollars and ne cents ($382,000.00)
to be charged to and paid from PTAEO No. 25211004(Project) 101 (Task) 220131982 {Award)
5239004 (Exp. Acct) COA (Org) in Lead Hazard Control grant funds for the purpose of
implementing the “Lead Safe Atlanta Program”.

Section 4: The term of the contracts authorized in Section 1, Section 2 and Section 3 herein shall
have a term which expires December 31, 2013.

Seetion §: The City Attorney is authorized to prepare the appropriate contracts agreement for
execution by the Mayor, to be approved by the City Attomney as to form.

Section 6: The contract agreements with the aforesaid parties shall not become binding on the
City and the City shall not incur any Hability until such time as the contract has been signed by
the Mayor and delivered to the aforesaid contracting parties

Section 7: All resolutions and parts of resolutions in conflict herewith are hereby waived for
purposes of this resolution only, and only to the extent of the conflict. :

A true copy, ADOPTED hy the Aflanta City Counch : MAR 21,2011

- P i (77 RETURNED WITHOUT SIGNATURE OF THE MAYOR
%& o Afﬁéﬂ.[ LEY] Kot APPROVED as per City Charter Secfion 2-403 MAR 30, 2011

Municipal Cler
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&Y CQUNCIL - . | |
ATLANTA, GEORGIA 10- ©-2007

AN ORDINANCE AUTHORIZING THE MAYOR TO ACCEPT A GRANT FROM AND
SIGN A GRANT AGREEMENT WITH THE UNITED STATES ENVIRONMENTAL
PROTECTION AGENCY FOR THE BROWNFIELDS AREA-WIDE PLANNING PILOT
PROGRAM IN AN AMOUNT OF ONE HUNDRED SEVENTY FIVE THOUSAND
DOLLARS AND NO CENTS ($175,000.00); . AMENDING THE 2011
(INTERGOVERNMENTAL GRANT FUND) BUDGET BY ADDING TO
ANTICIPATIONS AND APPROPRIATIONS IN THE AMOUNT OF ONE HUNDRED
SEVENTY FIVE THOUSAND DOLLARS AND NO CENTS ($175,000.60); AND FOR
OTHER PURPOSES.

WHEREAS, brownfields are real property, the expansion, redevelopment, or reuse of which
may be complicated by the presence or potential presence of a hazardous substance, pollutant, or
contaminant; and

WHEREAS, cleaning up and reinvesting in these properties protects the environment, reduces
blight, and takes development pressures off greenspaces and working lands; and

WHEREAS, the redevelopment of brownfields is an important element of city planning
documents, including but not limited to, the Comprehensive Development Plan, and the Beitline
Redevelopment Plar; -and-

WHEREAS, the City, through previous assessment grants awarded by the U.S. Environmental
Protection Agency (EPA), has identified and assessed potential brownfield sites throughout the
City as the first step in the process of reclaiming and redeveloping brownfield properties; and

: WHEREAS, the City, through its Office of Planning and in partnership with Atlanta
Development Authority, Georgia Institute of Technology (Georgia Tech), and Atlanta Beltline,
Inc. {(ABI) submitted a research grant proposal to EPA to further study brownfields in the project
area attached as Exhibit A; and

WHEREAS, the EPA selected the City, as one of the twenty three iocal government nationwide,
to receive a brownfields small-area-wide pianmng grant (EPA grant) in the maximum amount of
$175,000.

THE CITY COUNCIL OF THE CiTY OF ATLANTA, GEORGIA HEREBY {)RDAINS:

Section 1. The Mayor is hereby authorized to accept the EPA grant and sign the grant agreement
and all necessary documentation with EPA in an amount of $}75 000.00.

Section 2. The 2011 Intergovernmental Grant Fund is hereby amended as follows:




ADD TO ANTICIPATIONS

2501 Intergovernmental Fund
GL Dept. Number 256401 PCD Director of Planning
Revenue Account | 3311101 Fledl-Direct (OC) Direct from
Function Activity Number 7410000 IligD Director of Planning
1 GL Project Number 25210835 2010 Assessment Planning
| Award Number 250131955 2010 Assessment Grant
Amount $175,000.00
ADD TO APPROPRIATIONS
Fund 2501 Intergovernmental Fund
GL Dept. Number 250401 PCD Director of Planning
Expense Account 5999999 Project & Grant Summary
Function Activity Number 7410000 PCD Director of Planning
GL Project Number 25210835 2010 Assessment Planning
Award Number 250131955 2010 Assessment Grant
Amount $175,000.00

Section 3. All ordinances and parts of ordinances in coniflict with this ordinance are hereby

repealed,
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PROJECT OVERVIEW

This proposed assessment project will be a community-wide project which impacts
at least 14 of the 25 Neighborhood Planning Units (NPUs} that makes up the City.
The four tasks of the project will be:

1) Community Outreach and Education- the education component will include
education on brownfields and environmental health and environmental
Jjustice.

2) Phase I and II site assessments

3) Cleanup and Reuse Planning- where new development projects are planned
by public and private developers

4) Reporting qualitative and quantitative reporting to measure project goals and
objectives.

With a focus on balancing the needs of the rebounding economy, protecting of the
environment and its resources and advocating for social responsibility, the City will
continue assessment in these neighborhoods to identify new sites and to complete
sites that may not be completed under the current assessment grant. The Project
Area consists of areas impacted by potential or actual brownfields including: 1) The
Proctor Creek Watershed area; 2) Targeted Redevelopment Plans and Corridors
designated by the City to be implemented; 3) Tax Allocation Districts; 4) The City’s
Opportunity Zone Program Area; 5) Sites that were identified in the City’s 2009
Greenspace Program to be redeveloped and; 6) The Brownfields Area-Wide
Planning Program area.

Proctor Creek Watershed
Proctor Creek is an approximately 16 square mile area wholly located within the .
municipal jurisdiction of the City of Atlanta. Proctor Creek, which runs 9 miles in a
northwesterly direction to the confluence of the Chattahoochee River, is listed for not
meeting the State water quality standards for fecal coliform. The headwaters of the
watershed originate in downtown Atlanta near the neighborhood of Vine City. The
RCRA Division in EPA Region 4 designated the Vine City/Proctor area of the City
of Atlanta an environmental justice community for watershed improvements. This
area has experienced frequent and repeated flooding which has contributed to a
significant number of abandoned properties. In 2009, the Atlanta Regional
Commission, in coordination with the City of Atlanta, began work on a Watershed
Improvement Plan for Proctor Creek (financed, in part, through a grant from EPA
under the provisions of Sections 106/604(b) of the Federal Water Pollution Control
Act, as amended). The plan was finalized in September 2011. As a result of a 2011
Visioning Process the community along with governmental agencies developed a
200 acres of green infrastructure concept that will offer a connected series of green
spaces to the community while providing capacity relief for the combined sewer
system. The green infrastructure proposed for the project includes parks, stormwater
management greenways, community gardens and other vegetative areas, as well as
constructed streams, rain gardens and bioretention ponds. In addition to the series of
connected green spaces, the vision calls for the introduction of green streets, a design
approach that uses natural systems to reduce stormwater runoff, improve water
quality, enhance pedestrian safety, and beautify neighborhoods.
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' Targeted Redevelopment Plans and Corridors

' The City has completed and adopted 10 Tax Allocation District (TAD) Redevelopment
plans. The TAD has become one the City’s most valuable tool for economic
development and revitalization. Of these redevelopment plans, five corridors have been
identified in the Project Area. In addition, these corridors were designated as
Development Priority Areas in 2006:

e Donald Lee Hollowell Parkway, a major corridor with significantly

[ underutilized and vacant properties and a presence of brownfields from

% abandoned industrial and heavy commercial uses that once dominated the
corridor. Since the year 2000, more single-family, medium and low-density
residential, low-density commercial, and open space has been developed along
the corridor. The area is close to major employment centers such as the Atlanta
Industrial Park and the Chattahoochee Industrial Park. Under the current
assessment grant, 2 portion of the Chattahoochee Industrial Park along the
Chattahoochee River is undergoing a Phase II ESA for a major park that abuts
the river.

o Simpson Road, a corridor whose predominant land use is commercial, with
single-family residential and medium-density multi-family apartments.
Approximately 31% of the corridor’s land is vacant due to demolitions of
distressed properties.

e Jonesboro Road, area contains sizeable tracts of vacant lots (26% of lots were
identified in the adopted 2006 Jonesboro Road Redevelopment Plan) and
undeveloped land. The same 2006 study found tax delinquencies of nearly
$500,000 along the corridor. This corridor in addition to vacant lots has many
industrial sites that have been closed or abandoned. The corridor has a mix of
newer, well-kept retail business juxtaposed against older strip centers. The
Seuthside Industrial Park and Zip Industrial Park are major employment centers
in the area, Hartsfield-Jackson Atlanta International Airport is at the southern
end of this corridor.

o Campbeliton Road, redevelopment along this corridor will be a complement to
the redevelopment of Fort McPherson, a 488-acre U.S. Army installation
undergoing redevelopment planning after its September 2011 closure under the
Base Realignment and Closure Act. According to the U.S. Army, estimated job
loss impact is close to 6,000 jobs lost. The project represents one of the largest
single redevelopment projects to be undertaken in the region and anticipates
10,000 new jobs.

o Memorial Drive, a comidor lined with abandoned factories, vacant strip
shopping centers, small, low-end retailer (i.e. liquor stores, check-cashing
establishments, etc.), and paved parking lots. The corridor also has closed
industrial plants and many acres of land that were dedicated to auto repair and
small scale manufacturing. This corridor begins at the State Capital and runs
through 5 neighborhoods east of the downtown business district.

Opportunity Zones

e The City has designated 9 out of 33 areas as Opportunity Zones, most of which
have been identified in the Project Area targeted redevelopment areas and Tax
Allocation Districts. An Opportunity Zone (OZ) is a State of Georgia
designation that is currently administered through the Department of Community
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Affairs for areas with 15% or greater poverty and with an adopted Urban
Redevelopment Plan. An OZ would allow Atlanta to increase the amount of
State job tax credits from $1,750 to $3,500 per job and would lower the job
creation requirement from 15 to 2 jobs per employer. This is a state-based tax
incentive that will encourage job growth in the Project Area. The City’s
Opportunity Zone application was approved by the State of Georgia in January
2011.

Greenspace

» Project Greenspace is a comprehensive plan and strategy for implementing a
city-wide greenspace system for Atlanta. The major goal of the plan will be for
the City to significantly increase the acreage of greenspace and improve its
equitable distribution throughout Atlanta neighborhoods. Under the current
assessment grant, the City has completed 12 assessments of 119 new acres of
greenspace. Assessment of greenspace leveraged funds under the current
assessment grant is $1.2 million. Redevelopment of brownfield sites for
community and regional parks in size can only come from former brownfield
sites as sites 20-50 acres in size are difficult to identify in the City unless they are
former industrial or heavy commercial sites such as in warehouse distribution.

Area-wide Planning Area

s EPA selected the City of Atlanta as a Brownfields Area-Wide Planning Pilot
(AWP) Program recipient. The AWP is located in lower-income, predominantly
African-American neighborhoods, which have been particularly hit hard by the
recent recession and-where-poverty, unemployment, and property vacancies have
been on the rise. The 3,282 acre project area consists of 5 redevelopment nodes
within 2 miles of each other, connected by commercial/industrial corridors and
multi-purpose transit and greenspace corridors. As the redevelopment strategies
outlined in the Area-Wide Plan are implemented, it is anticipated that there will
be positive environmental outcomes related to air and water quality in addition to
the redevelopment of these sites that would otherwise have occurred on
undeveloped, greenfield properties. Assessment efforts will be coordinated with
the City’s environmental consultant for the project, and when appropriate, will
seek the advice and guidance of the Georgia EPD and/or the USEPA. This
coordinated approach to assessment will ensure that potential threats to human
health and the environment are adequately addressed.

Some of the City’s most successful outreach efforts from previous and current
brownfield grants that will be incorporated into this project include creating a
strategic plan and program goals that will address community redevelopment
interest; holding community-wide meetings where staff and project consultants are
able to have group discussions with residents and developers; hosting Developer’s
Day forums twice each year to have discussions with developers on brownfield
redevelopment opportunities; announcements on project progress through the City’s
cable television channel, newsletters, and press releases to the Atlanta Journal
Constitution and Atlanta Business Chronicle; and formalizing a process to identify,
prioritize, and assess sites. In 2005, the City solicited citizen input through
Brownfield Nomination Forms. As a result of this effort, the City identified 25
brownfield sites totaling over 110 acres in the AWP Program. Under this project, the
City will re-establish this effort by creating a new Site Nomination Form available
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on the City’s brownfield website, at community meetings, and in the Office of
Planning. Sites assessed under this project will also be added to the City’s interactive
GIS database for communities to stay up to date on the project. Further information
on the project will be available through monthly updates, which will be distributed
through NPUs and the Atlanta Planning Advisory Board (APAB), the official citizen
advisory councils to receive information and communicate the project to all Atlanta
communities and neighborhoods. :

Over the three year grant period it is estimated that 40 Phase I assessments that will
cost an average of $2,500 each and 20 Phase II assessments that will cost
approximately $10,500 each will be performed, for a total of 60 properties in the
Project Area. Additional funds are budgeted for GIS database management and
additional priority sites that may be identified.

Cleamip planning activities will be limited to those sites that pose the greatest
threat to human health and have a committed/identified reuse plan. The proposed
end use of a property is a key consideration in cleanup planning, as end use
typically dictates cleanup requirements, A well-defined end use facilitates
coordination of cleanup with development activities such as grading, construction,
scheduling, and designing and implementing institutional or engineering controls,
as appropriate, to minimize the premiwm cost of remediation. Cleanup planning
! must also consider the contaminant(s) of concern, the extent of contamination, site-
ii specific conditions, and proven as well as innovative remediation technologies.

A generic Quality assurance Project Plan (QAPP) for all common elements of site

assessments will be developed and submitted to EPA and the GA EPD for review
: and approval. As sites are identified to perforrn Phase II ESAs, site specific
1 sampling and analysis pals (SAPs) will be developed and submitted for approval by
the US EPA and GA EPD.

The City or their environmental consultant will also prepare a Health & Safety Plan
(HSP) for each site where a Phase II ESA is performed. A copy will be placed in
the Cooperative Agreement project file and submitted to the US EPA and the GA
EPD for the project files.

1.2 Project Team Structure and Responsibilities

The Project will be managed by the City’s Office of Planning (OOP) which is a bureau
of the Department of Planning & Community Development. A Principal Planner within
the OOP will continue to serve as project manager this project as she has done with
previous grants. The current Assessment Program operates in the Office of Planning
under the administration of a Principal Planner with over 10 years of land use planning
and project management experience. This person also has comprehensive knowledge of
administrative brownfield experience from previous EPA brownfield grants. Under the
Principal Planner is an Urban Planner who assists on a daily basis and has been trained
under the current grant and program administration. Resources and other expertise are
attained through the City’s Procurement System. The City expects to procure the
services of an environmental consultant whose responsibilities would include, but not be
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limited to, serving as a technical resource, coordinating site specific testing and
reporting. This is done through a Request for Proposal requirement and/or the City has
approved contractors on Annual Contracts. These Annual Contracts cover a multitude of
expertise and allows City Departments the ability to acquire a needed service on an as
needed basis since the annual contracts are service bids that are pre-approved by the
Office of Procurement. Any contracts approved under this grant would be a competitive
bid process consistent with requirements under 40 CFR, parts 30 and 31.

Four (4) tasks are identified in the grant. Each of these tasks can be found in Attachment
5 which shows the role and responsibilities for each.

The City will use its in house expertise for elements of program management as needed.
These include the GIS department, Office of Procurement, Grant Accounting, and
Project Engineers in the Department of Public Works and Watershed Management. For
environmental technical support and expertise, the City will utilize it competitive bid
process to procure such services.

Under its previous Assessment Grant, the City established a Brownfield Stakeholder
Advisory Commiittee (BSAC) to provide professional and technical advice and support
to the project. The BSAC will continue to provide the same for this cooperative
agreement.

The City will facilitate all meetings and seek input on project goals and activities from
the BSAC, general community and other stakeholders including US EPA and Georgia
EPD Voluntary Brownfield Program (VBP). As sites are identified for assessment, the
City will seek approval of site assessment activities from the US EPA Project Officer
and the Georgia EPD VBP, as needed, prior to performing assessment aetivities. All
program related activities will be reported through the quarterly Community Outreach
meetings. The US EPA and Georgia EPD VBP will be notified in advance of these
meetings and are encouraged to attend as schedule and budget constraints allow.
Quarterly reports will be submitted in a timely manner to t he US EPA Project Officer
and a copy will be forwarded to the Georgia EPD VBP. In addition the project manager
will not only notify the State of all Phase I activities but also request State and/or EPA
petroleum site eligibility determinations for all petroleum sites. All correspondence will
be forwarded to Georgia Environmental Protection Division Hazardous Waste Group to
the following address:

Shannon Ridley
Georgia Environmental Protection Division
Hazardous Waste Group
# 2 MLK Jr. Drive, SE, Suite 1154
Atlanta, GA 30334
Phone; 404-656-7802

The project will meet quarterly, in cases that require special attention; the Team will
meet as needed. The Cooperative Agreement Terms and conditions will be
distributed and discussed in a project work session. They will also be discussed at the
quarterly meetings as needed. The project management system will be established
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and maintained by the Project manager. Collaboration with grants-financial
management and other city departments will be the responsibility of the project
manager. Project oversight will be the responsibility of the project manager and
BSAC.

1.3 Measuring Environmental Results: Qutputs/Outcomes

The outcomes of this project are intended to be both immediate and reaching, Immediate
outcomes will include educating the community, identifying and assessing brownfield
properties with the highest redevelopment potential and evaluating sites with perceived
health risks to the community through site specific and/or community wide risk
assessments. It is important to build upon and implement the recommendations from
adopted plan and visioning exercises. This assessment and identification is critical to
redevelopment within the targeted corridors as well as in Proctor Creek, This will allow
the City and others to better market those sites to investors/developers with an interest in
City properties. Remediation and development of sites will lead to more long term
outcomes including an increase in jobs, reduction of health risks, reuse of existing
infrastructure and overall improved quality of life in the City.

1.4 Measures of Success

This application has identified specific outputs and outcomes that are qualitative and
quantitative, The Project Administrator will be responsible for tracking and measuring
project progress. Progress will be tracked using the Assessment, Cleanup and
Redevelopment Exchange System (ACRES), a Geographical Information System (GIS)
database created under a previous assessment grant and an Excel spreadsheet. Items to
be measured include, but are not limited to, number of Property Profile Forms submitted
from property owners or the community, number of completed Phase /Il assessments,
community meetings, clean-up planning, leveraged EPA funds, number of acres
assessed, new greenspace acreage, etc. The tracking and measuring techniques include
monthly reports to the Project Advisory Committee, monthly reports from the technical
consultants, monthly reports from contractual entities hired through the grant, and from
Quarterly Reports as required to be submitted to the regional and national offices.
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PROJECT TASK DESCRIPTIONS

TASK 1 PROJECT MANAGEMENT AND REPORTING

A. Federal Funding Accountability & Transparency Act (FFATA): The System for

Award Management registration will be completed at the time of application and
FFATA Subaward Reporting System will be updated no later than October 30, 2013
and on an annual basis thereafter. Subawardees, receiving an award in excess of
$25,000, will be notified that registration must occur by the end of month following
the month in which award is made.

. Quarterly Reporting: Quarterly progress reports will be due 30 days after the end

of each federal fiscal quarter (quarterly performance period):

Quarterly Performance Period Report Due
October — December January 30
January — March April 30
April - June July 30
July — September October 30

Quarterly reports will be completed in the format described in this work plan and
copies will be sent to the following email addresses:
1. EPA Region 4 Project Officer, David Egetter at Egetter.david@epa.gov
2. State Brownfields coordinator ~ Madeleine Kellam at
Madeleine kellam@dnr,state.ga.us

. Semi-Annual Reporting: The City of Atlanta has mandatory requirements for DBE

participation in projects that solicit for consulting/technical services. These
requirements are established by the Office of Procurement prior to solicitations being
released to the public. Where a primary selected bidder does not include the DBE in
its bid it must be thoroughly documented that an attempt has been made to meet the
City’s minimum requirement. For all EPA funded grants, the City has met it DBE
requirements for past programs. DBE reports will be sent to the EPA Project Officer
semi-annually with the quarterly report due April 30 and October 30 using EPA
Form 5700-52A. These forms will also be mailed via hard copy and electronically to
the EPA. Grants Office on a semi-annual basis to the following address:

EPA Region 4
Grants Management Office (GMO)
61 Forsyth St., 14" Floor
Atlanta, GA 30303
ATTN: Keva Lioyd

lloyd.keva@epa.gov

. Annual Reporting: Federal Financial Reports (EPA Standard Form 425) will be

submitted annually to EPA by January 30 of each project year. These reports will be
sent to the flowing address: US EPA semi-annually with the quarterly report due
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April 30 and October 30 using EPA Form 5700-52A. These forms will forward to
the EPA Project officer as well as to EPA’s financial center in Las Vegas on an
annual basis and at the close of the grant to the following address:

U.8. EPA Las Vegas Finance Center
PO Box 98515
Las Vegas, NV 89193-8515
Fax: 702/794-2423
ATTN: Sharen Rheinhardt
Rheinhardt. Sharen@epa.gov

. Annual Projections: On April 30 of each project year (i.e., April 30, 2014; April
30, 2015; and April 30, 2016) projections for site specific Phase I and Phase IT ESAs
that are expected to be completed in the upcoming year will be submitted to the EPA
Project Officer. This projections list will be a subset of the total number of sites
where Phase I and II ESAs will be conducted during the entire project performance
period.

. Final Performance Report: The Final Quarterly Report may be used as the Final
Performance Report. It will be submitted to the EPA Project Officer within 90
calendar days after the expiration or termination of the award.  The report shall
contain the same information as the Quarterly Progress Reports, and will also
summarize the key deliverables over the life of the grant, including a chart
summarizing all sites assessed during the grant, the work completed, and the funds
expended at each site, a list of all the outreach materials produced, any site
photographs, lessons learned and successes achieved.

. ACRES/Property Profile Form: Property specific information will be submitted
and regularly maintained via the on-line Assessment Cleanup Redevelopment
Exchange System (ACRES) database. The information in the quarterly report will
correlate with the information in ACRES. The City understands ACRES is a
national database from which project status information is extracted and reported to
Congress and the public. Relevant portions of the database must be updated for each
property when the following occur:

e Completion of Phase I (must include site address)

¢ Start of Phase II

e Completion of Phase II

e Completion of the Project Period

e As significant events occur at the site, but not later than the end of the quarter

in which the event occurred

. Contractor Procurement: The City Office of Procurement administers all
procurement functions for any contractual project that exceeds $20,000. The Office
of Planning will provide a scope of services for the project io seek qualified
applicants. Based on a solicitation process, the Office of Procurement will then
forward a list of qualified forms to the Office of Planning from which to make a final
selection on all consultants/technical experts needed for this project.

L Kick-off Meeting: The kick-off meeting will be held within three weeks of the
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contractor selection. Because the Brownfield Stakeholder Advisory Committee
(BSAC) is well organized and because the project team includes the EPA and State
partners the meeting is expected to occur promptly to orient all partners to the project
and discuss expectations.

Task 1 will be conducted by: Principal Planner and Environmental Consultant in
coordination with Project Officer

TASK 2 COMMUNITY ENGAGEMENT & PARTNERSHIPS

Some of the City’s most successful outreach efforts from previous and current
brownfield grants that will be incorporated into this project include creating a
strategic plan and program goals that will address community redevelopment interest
by through:
e Holding community-wide meetings where staff and project consultants are
able to have group discussions with residents and developers.
@+ Hosting Developer’s Day forums twice each year to have discussions with
developers on brownfield redevelopment opportunities;
+ Providing announcements on project progress through the City’s cable
television channel
e Formalizing a process to identify, prioritize and assess sites.

In 2005, the City solicited citizen input through Brownfield Nomination Forms. As a
result of this effort, the City identified 25 brownfield sites totaling over 110 acres in the
AWP project area. Under this project, the City will re-establish this effort by creating a
new Site Nomination Form available on the City’s brownfield website, at community
meetings and in the Office of Planning. Sites assessed under this project will also be
added to the City’s interactive GIS database for communities to stay up to date on the
project. Further information on the project will be available through monthly updates,
which will be distributed to each of the twenty-five (25) Neighborhood Planning Units
and the Atlanta Planning Advisory Board (APAB), the official citizen advisory councils
to receive information and communicate the project to all Atlanta communities and
neighborhoods.

Under the current assessment grant, the City has a Brownfield Stakeholders Advisory
Committee (SAC) of thirty members that includes both public and private sector
partners. The SAC has been a valuable resource that serves as the anchor of community
outreach. For this project, each member will be requested to disseminate program
information through their many channels of communication to include newsletters,
website announcements, meetings with their constitute groups, and to provide
information at public/private meetings they attend.

Atlanta has experienced significant growth in the Vietnamese, Asian Indian and Latino
populations over the past several years, and for these and other non-indigenous
populations that may be impacted by this project, notices in ethnic-specific newspapers
and fact sheets in appropriate languages will be made available.
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The City of Atlanta has a long and positive relationship working with local, state, and
federal agencies. The City’s partnership with health agencies includes the County’s
Office of Community and Environmental Health, the CDC-ATSDR, and Georgia State
University’s Georgia Health Policy Center. Current efforts and future plans include
conducting health needs assessments and health impact assessments (HIAs) in the
project area. These tools have proven to be beneficial with linking public health and
brownfields, such as an HIA underway for the Proctor Creek area and a health needs
assessment report completed as part of the AWP project. The role the health agencies
will contribute to this project include community engagement and education on public
health, providing technical assistance if necessary, and continued efforts to improve the
health of residents in the City and address environmental justice to reduce health
disparities in the project area.

The City has concentrated to assist with and create strong sustainable communities. As a
result, the Office of Planning participates on the federal Partnership for Sustainable
Communities through the Region 4 EPA Office to discuss opportunities in the project
area that emphasize Transit Oriented Development, brownfield cleanup, greenspace
needs, and public health and workforce development concerns in Atlanta neighborhoods.
Through the Partnership for Sustainable Communities, these federal agencies and the
City can continue to work together to support ongoing city projects such as revitalizing
communities through HUD’s Green and Healthy Homes Initiative to protect children
from lead based paint, promoting economic development through the U.S. Department
of Transportation TIGER II grant for the Atlanta Streetcar project, and receiving
technical assistance such as the EPA Proctor Creek Green Infrastructure Technical
Assistance grant. The Partnership's value to the City is critical for determining strategic
plans that sustain Atlanta for the years to come by assuring water supplies are protected
and proper environmental protection is maintained. This interaction has increased our
partnerships in terms of project collaboration and technical assistance that enhance our
program delivery.

The City supports a local-federal partnership that will continue to demonstrate
sustainable practices and create jobs for Atlanta residents in their own communities. An
EPA Jobs Training program was awarded to our local partner and SAC member, the
Centers for Working Families, Inc., that will train and place local residents in green
construction jobs to help rebuild and revitalize the communities in the project area. The
City hopes to continue this partnership and explore ways to employ graduates of the job
training program with other stakeholder agencies that provide construction,
sustainability, and green jobs.

Task 2 will be conducted by: Principal Planner and Environmental Consultant

TASK 3 ASSESSMENTS OF TARGETED PROPERTIES

The objective of this task is to perform timely and cost-effective property assessments of
hazardous substance and petroleum contaminated brownfield properties to promote
redevelopment and the creation and preservation of greenspace. Upon identification and
selection of eligible sites for assessment, the City will collaborate with its brownfield
project team to develop an appropriate, site-specific scope of assessment. Should

11



B R e

Assessment Work Plan Template 2013
additional, more invasive assessment efforts be necessary to properly characterize a site
for cleanup and redevelopment purposes, a site-specific scope of work will be developed
based on several factors including, but not limited to: 1) the recognized environmental -
conditions identified in the Phase 1 ESA; 2) the proposed end use of the property; 3)
development and constructability issues; 4) future owner and lender concerns; and 5)
measuring site-specific parameters useful in developing remedial strategies. When
appropriate, guidance will be sought from the Georgia Environmental Protection
Division (EPD) Brownfield Program and/or USEPA Region 4. Funds used in this task
will be leveraged with the City’s remediation funds targeting the program’s Project
Area. This project will build upon and expand the GIS database developed by leveraging
the City's relationship with the US Army Corps of Engineers, with the USEPA as a
partner and as part of the City's 2010 brownfield assessment grant. Background data,
such as Atlanta maps with political and natural features, and the functionality of the
applications are complete. The City also sees a beneficial health and safety component to
this grant that can assist in identifying properties where hazardous materials exist or
illegal environmental activity may be occurring.

A. Candidate Site Identification: The City plans to initiate the use of a Brownfield
Nomination Form as a way for citizens to identify potential brownfield sites that may
have been overlooked in previous inventories and assessments. The Form will
include information on location, owner and ownership status, current and past use of
the site, potential environmental conditions on the site and suggestions for site reuse.
Nomination forms will be evaluated and recorded for their potential to be added to
the city’s brownfield program as well as to establish a data record of sites that can be
used for environmental health studies as well as for redevelopment planning
purposes.

B. Site Characterization — Phase I Assessment: All Phase I ESA will meet the “All
Appropriate Inquiry” standards established in the Brownfields Laws.

C. Candidate Site Eligibility: Prior to performing any Phase Il related activity for
sites believed to be contaminated with hazardous substances a site eligibility
determination will be completed and submitted to the Project Officer for approval. A
petroleum site eligibility determination will be requested from Georgia EPD for sites
believed to be contaminated with petroleum.

D. Site Characterization — Phase II Assessment: Should additional, more invasive
assessment efforts be necessary to properly characterize a site for clean up and
redevelopment purposes, a site specific scope of work will be developed based on
several factors which may include: 1) recognized environmental conditions identified
in the Phase I ESA; 2) the proposed end use of the property; 3) development and
constructability issues; 4) future owner and lender concerns; 5) measuring site
specific parameters useful in developing remedial strategies. When appropriate,
guidance will be sought from Georgia EPD and /or US EPA Region 4. If Phase 11
sampling results suggest that a site cleanup is needed, additional sampling may be
essential to sufficiently characterize the site to reasonable determine the costs of the
clean up. In that case, additional sampling may be performed.
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Assessment Work Plan Termplate 2013

a. ESA, HHPA and Clean Water Act Section 404 Permitting:
information related fo the location of the project; any threatened or.
endangered species or habitat which may be affected by the project;
whether the site is considered to be of concern by the State Historic
Preservation officer; and, a list of Tribes who may believe the site or
project could disturb cultural resources will be submitted to the Project
Officer. . Any waters subject to Clean Water Act Section 404 that may be
affected by the project will also be identified.

b, Quality Assurance Project Plans (QAPPs): a generic Quality assurance
Project Plan (QAPP) for all common elements of site assessments will be
developed and submitted to EPA and the GA EPD for review and
approval. As sites are identified to perform Phase II ESAs, site specific
Sampling and Analysis Plans (SAPs) will be developed and submitted for
approval by the US EPA and GA EPD.

¢. Health and Safety Plans (HSP): the City of their environmental
consultant will also prepare Health and safety Plans (HSP) for each site
where a Phase Il ESA is performed. A copy will be placed in the
Cooperative Agreement project file and submitted to the US EPA and the
GA EPD for the9r project files.

Task 3 will be conducted by: Principal Planner and Environmental Consultant in
coordination with Project Officer and Georgia EPD

TASK 4 CLEANUP PLANNING AND INSTITUTIONAL CONTROLS

Cleanup and Reuse Planning will consider various remedial strategies to maximize
the effectiveness of cleanup/reuse options while minimizing cist, time, and risk. The
proposed end use of the property is a key consideration in cleanup planning, as the
end use typically dictates cleanup requirements. A well defined end use helps to
facilitate coordination of cleanup with development activities such as grading,
building orientation and construction, as appropriate, to minimize the premium cost
of remediation. Cleanup planning must also consider the contaminant(s) of concern,
the extent of the contamination, the impacted media, site specific conditions and
proved as well as innovative remediation technologies.

This project will coordinate brownfield cleanup and reuse planning with existing
redevelopment plans for communities along redevelopment corridors. This project
will further support existing plan modifications that may be necessary as
transportation, employment, and recreational nodes are created or expanded. Cleanup
planning activities will be limited to those sites that pose the greatest threat to human
health and have a committed/identified reuse plan.

In addition, institutional controls (ICs) that impact Cleanup and Reuse P]anmng
schedule will be evaluated as needed.
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Assessment Work Plan Template 20]3
When possible, sites that are eligible will be encouraged to participate in Georgia's
approaches, limitations of environmental liability, and cost recovery of assessments
and cleanup costs for qualifying prospective purchasers. Cleanup planning activities
will be limnited to those sites that pose the greatest threat to human health and have a
committed/identified reuse plan.

g An analysis of Brownfield Cleanup Alternatives (ABCA) will be included with any
VBP corrective action plan. The ABCA or its equivalent will include:

1) Information about the site and contamination issues (i.e. exposure pathways,
identification of contaminants, contaminant levels and contaminant sources,
source volume or other estimates as needed to compare relative costs between
remedies);

2) Identification of the contaminants of concern;

3) A summary of Cleanup. / protectiveness standards, applicable laws and
regulations.

4} A description of the remedial alternatives considered,;

5) Assessment of the effectiveness, implementability, and the cost of each
alternative; As part of the evaluation of effectiveness, discuss whether/how each
alternative would achieve cleanup / protectiveness standards and would comply
with applicable laws and regulations;

6) A comparative analysis of the alternatives considered; and

7) A selected or proposed alternative, noting any engineering controls.

Task 4 will be conducted by: Principal Planner and Environmental Consultant in
coordination with Project Officer and Georgia EPD

3.0 DETAILED SCHEDULE DEVELOPMENT (Attachment 1)

Attachment 1 provides a detailed guideline for schedule development. The detailed
schedule provides a summary of project related activities to be completed during the
| life of the project (planning stage, year 1, year 2 and year 3). The schedule is
intended to provide an estimate of when various actions will be completed. This
document will be further developed as input from stakeholder is received and project
goals are refined.
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Assessment Work Plan Template 2013

Attachment 1: Guideline for Detaﬂéd Schedule Development - Assessment

Grant Commitment and Planning Phase

0 month Notice of Selection, May §, 2013; Application Forms Webinar held May 22 & 29, 2013
3 weeks Grant Application Submitted with Draft Work Plan and detailed schedule
CAR Internal Grants Management Team is in place with set roles
2-4 months CAR pre-award activities such as Community Engagement Plan and consultant RFP (with
prior Project Officer approval)
2 months EPA works with CAR to finalize draft work plan (by August 2, 2013)
3-4 months EPA executes grant award

Sept. 4 & 5, 2013

New Grantee Orientation in Atlanta, GA

Startup
¢ months Grant award
o 0-3 months Request for Proposal (RFP) for contractor procurement is finalized
» 1-4 months Consultant contract executed and contractor on-board
Kick-off meeting held with CAR, Contractor, EPA, State
First Meeting with Brownfield Stakeholder Advisory Committee
Grant Specific Schedule
4 months Quarterly Report 1 is due January 30, 2014 (30 days afier 1™ quarter ends)
Reimbursement Request Submitted
4 - 7 months Initial Site Inventory activities completed / Site Selection Priority Process established
{with input from Community) and implemented
4 - 7 months Phase I activities initiated on first prionity sites (concurrent with Inventory refinement &
Community Input}
4 — 7 months Community-wide grant recipients develop generic QAPP (concurrent with Phase I
report writing); submit to EPA/State (aliow 4 weeks for approval)
6 — 9 months Phase I reports are being finalized/ACRES forms are being updated/
Commumity has been engaged in Phase I findings
N 7 months Quarterly Report 2 is due April 30, 2014 (30 days after 1% quarter ends)
i Reimbursement Request Submitted
e Disadvantaged Business Enterprise (DBE) due with this quarterly
7 months Submit projections to EPA for Phase I & Phase II ESAs for the next year
8 — 9 months Submit site eligibility forms to EPA/State (for petroleum sites); obtain site access
9 months Site specific QAPP(s) submitted to EPA/State for each property (allow 2 weeks for
approval}
19 months Quarterly Report 3 is due July 30, 2014 (30 days after 1™ quarter ends)
Reimbursement Request Submitted
10 months Phase Ils initiated
i1-13 Phase II reports are being finalized; ACRES forms are being updated;
meonths Community has been engaged in Phase I findings
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Assessment Work Plan Template 2013

11-13 Assess status t0 ensure work is on target to meet set year end goals, if not inform PO as
months soon as possible in writing
. 13 moaths Quarterly Report 4 is due October 30, 2014 (30 days after 1™ quarter ends)
b Reimbursement Request Submitted
@ Disadvantaged Business Enterprise (DBE) due wn‘h this guarterly
12 - 24 Phase 1 planning to Phase 1l initiation cycle for community-wide grants repeats year one
months cycle, but it should be shorter/faster in repetitive cycles for subsequent properties
12 - 24 Begin clean-up planning {ABCA) on sites where cleanup funds may be desired
months Submit to EPA /State for review/comment/public involvement
Begin securing/seeking financial support for cleanup
16 months Quarterly Report 5 is due January 30, 2015 (30 days after 1% quarter ends)
Reimbursement Request Submitted
18 months Half of 3 year grant is complete; check-in with EPA/State for any modifications to
work plan budget or scope of work. 35% of funds should be expended by this time.
19 months Quarterly Report 6 is due April 30, 2015 (30 days after 1¥ quarter ends)
Reimbursement Request Submitted
Disadvantaged Business Enterprise (DBE) due with this quarterly
19 months Submit projections to EPA for Phase I & Ils for the next year
22 months Quarterly Report 7 is due July 30, 2015 (30 days after I¥ quarter ends)
Reimbursement Request Submitted
24 months One year left on grant; concrete plans should be in place o accomplish CAR’s goals for
the grant and to spend remaining grant fonds. All or most site specific QAPPs for
Phase IIs should be submitied (No QAPPS will be accepted after month 30)
28 months Quarterly Report 8 is due October 30, 2015 (30 days after 1™ quarter ends)
Reimbursement Request Submitted
Disadvantaped Business Enterprise (DBE) due with this quarterly
2630 Phase I planning to Phase II initiation cycle for community-wide grants repeats year one
moxths cycle, but it should be shorter/faster in repetitive cycles for subsequent properties.
Continue public involvement.
26 — 36 Clean-up planning (ABCA) on sites where cleanup funds may be desired
months Submit to EPA/State for review/comment/public involvement
Begin securing/seeking financial support for cleanup
28 months Quarterly Report 9 is due January 30, 2016 (30 days after I** quarter ends)
Reimbursement Request Submitted
28 months Make sure all work has been entered in ACRES so that credit is given for all of CAR’s
accomplishments
30 months 6 months remain on the grant; Start winding down activities in preparation for grant
closing
- 31 months Quarterly Report 10 is due April 30, 2016 (30 days after 19 quarter ends)
= Reimbursement Request Submitted
2 Disadvantaged Business Enterprise (DBE) due with this quarterly
34 months Quarterly Report 11 is due July 30, 2016 (30 days after 1™ guarter ends)
Reimbursement Request Submitied
35 month Reconcile accounts; collect remaining invoices for submission; gather deliverables for
final close-out report
36 months Grant project/budget period closes; no further costs can be mcurred after final date
37 months Quarterly Report 12 is due October 30, 2016 (30 days after 127 quarter ends); May serve
as Final Close-out Report if all project documentation is complete and ready. If so, then
it is due 90 days after close, or December 30, 2016. Disadvantaged Business Enterprise
(DBE) report due with this guarterly report.
37-39 Submit final request for reimbursement with Final FFR (Standard Form 425); All Close-
months out documentation and final deliverables due within 90 days after project end date
{December 30, 2016)

® Quarterly reports are due 30 days after the end of each quarter: Jan 30, April 30, July 30 and Oct 30.
* DBE/MBE reports are due with the April and October quarterly reports.
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Assessment Work Flan Template 2013
® ACRES data should be entered with each project phase and after significant work completion.

* Draw down expended funds at least quarterly or more frequently as expenditures warrant.
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